INSTRUCTIONS FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

- Item A. Self-explanatory.
- Item B. Self-explanatory.
- Item C. Mark (X) appropriate category: TDP Technical Data Package; TM Technical Manual; Other other category of data, such as "Provisioning," "Configuration Management," etc.
- Item D. Enter name of system/item being acquired that data will support.
- Item E. Self-explanatory (to be filled in after contract award).
- Item F. Self-explanatory (to be filled in after contract award).
- Item G. Signature of preparer of CDRL.
- Item H. Date CDRL was prepared.
- Item I. Signature of CDRL approval authority.
- Item J. Date CDRL was approved.
- Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering.
- Item 2. Enter title as it appears on data acquisition document cited in Item 4.
- Item 3. Enter subtitle of data item for further definition of data item (optional entry).
- Item 4. Enter Data Item Description (DID) number, military specification number, or military standard number listed in DoD 5010.12-L (AMSDL), or one-time DID number, that defines data content and format requirements.
- Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g., Statement of Work paragraph number).
- Item 6. Enter technical office responsible for ensuring adequacy of the data item.
- Item 7. Specify requirement for inspection/acceptance of the data item by the Government.
- Item 8. Specify requirement for approval of a draft before preparation of the final data item.
- Item 9. For technical data, specify requirement for contractor to mark the appropriate distribution statement on the data (ref. DoDD 5230.24).
- Item 10. Specify number of times data items are to be delivered.
- Item 11. Specify as-of date of data item, when applicable.
- Item 12. Specify when first submittal is required.
- Item 13. Specify when subsequent submittals are required, when applicable.
- Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee. Explain reproducible copies in Item 16.
- Item 15. Enter total number of draft/final copies to be delivered.
- Item 16. Use for additional/clarifying information for Items 1 through 15. Examples are: Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13; Explanation of reproducible copies in Item 14.; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

- Item 17. Specify appropriate price group from one of the following groups of effort in developing estimated prices for each data item listed on the DD Form 1423.
- a. Group I. Definition Data which is not otherwise essential to the contractor's performance of the primary contracted effort (production, development, testing, and administration) but which is required by DD Form 1423.

Estimated Price - Costs to be included under Group I are those applicable to preparing and assembling the data item in conformance with Government requirements, and the administration and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted effort but the contractor is required to perform additional work to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the cost of the essential data item without conforming to Government requirements, and the administrative and other expenses related to reproducing and delivering such data item to the Government.

c. Group III. Definition - Data which the contractor must develop for his internal use in performance of the primary contracted effort and does not require any substantial change to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other expenses related to reproducing and delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor as part of his normal operating procedures and his effort in supplying these data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which is estimated to be attributable to the production or development for the Government of that item of data. These estimated data prices shall be developed only from those costs which will be incurred as a direct result of the requirement to supply the data, over and above those costs which would otherwise be incurred in performance of the contract if no data were required. The estimated data prices shall not include any amount for rights in data. The Government's right to use the data shall be governed by the pertinent provisions of the contract.

CDRL SUMMARY LIST

(Contract Data Requirement List Summary)

CDRL	CDRL Requirement	Frequency	DID	DID Name
A001	Mitigation Plan	As required	DI-MGMT-80501	CONTRACTOR'S CORRECTIVE ACTION PLAN
A002	Program Management Review (PMR)	3, 6, 9, 12 months (Quarterly)	DI-MGMT-80555	PROGRAM PROGRESS REPORT
A003	Integrated Master Schedule (IMS)	Initial and updated As Required	DI-MISC-81183A	INTEGRATED MASTER SCHEDULE (IMS)
A004	Risk Management Program	Initial and updated As Required	DI-MNTY-80133	CUSTOMER SERVICE REPORT
A005	Equipment Life Cycle Cost (LCC) Estimate	Initial	AFI 65-501	ECONOMIC ANALYSIS
A006	Quality Assurance Program	Initial	DI-QCIC-80107	QUALITY PROGRAM PLAN (QPP)
A007	Lean/Cellular Team and Senior Leadership Training	Initial and updated As Required	DI-ILSS-81070	TRAINING PROGRAM DEVELOPMENT AND MANAGEMENT PLAN
800A	Cell Implementation Training	Initial and updated As Required	DI-ILSS-81070 MIL-PRF-296128	TRAINING PROGRAM DEVELOPMENT AND MANAGEMENT PLAN
A009	Total Preventative Maintenance Training Plan	Initial and updated As Required	DI-ILSS-81070	TRAINING PROGRAM DEVELOPMENT AND MANAGEMENT PLAN
A010	Total Preventative Maintenance Training Mainuals	Initial and updated As Required	DI-TMSS-80527A	COMMERCIAL OFF-THE-SHELF (COTS) MANUAL AND ASSOCIATED SUPPLEMENTAL DATA
A011	Equipment Installation Status Report	Initial and updated As Required	DI-MGMT-80933	REPAIR/MODIFICATION / OVERHAUL STATUS REPORT
A012	Cell Engineering Documentation (installation control drawings, facility construction drawings, electrical, plumbing, hydraulic, system drawings, visual control drawings, and specialized tools and fixture drawings)	As Required	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A013	Cell Engineering Documentation (Test procedures)	As Required	DI-NDTI-80603	TEST PROCEDURE
A014	Cell Engineering Documentation (equipment specifications and test procedures)	As Required	DI-TMSS-80527A	COMMERCIAL OFF-THE-SHELF (COTS) MANUAL AND ASSOCIATED SUPPLEMENTAL DATA
A015	Cell Engineering Documentation (Cell specifications and operating procedures)	As Required	DI-MISC-80392	OPERATING INSTRUCTIONS

A016	Phased Approach Plan	Initial and updated As Required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A017	Lean Cell Evaluation and Sustainment Corrective Action Plan	As required	DI-MGMT-80501	CONTRACTOR'S CORRECTIVE ACTION PLAN
A018	Workspace Environmental Study	Initial and As required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A019	Power Requirements Study	Initial and As required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A020	Lateral Lines and Internal Drain Piping Integrity Study	Initial and As required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A021	Environmental (Hazardous Material) Study	Initial and As required	DI-MGMT-80898	ENVIRONMENTAL COMPLIANCE ASSESSMENT AND MANAGEMENT PROGRAM (ECAMP) ACTION PLAN REPORT
A022	Environmental (Hazardous Material) Study Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A023	Equipment Evaluation Study	Initial and As required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A024	Equipment Evaluation Study Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A025	Obtain Title V Operating Permit Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A026	High Velocity Oxygen Fuel (HVOF) operations Customer Assessment Study	Initial	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A027	Heating, Ventilation, and Air Conditioning (HVAC) Implementation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A028	Power Requirements Implementation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A029	Lines and Drain Implementation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A030	Environmental Implementation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A031	Machine Placement Floor Modifications Designs	As required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A032	Machine Placement Floor Modifications Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A033	Foundry Removal Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A034	Heat Treat Consolidation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT

A035	Heat Treat Customer	As required	DI-MISC-80508A	TECHNICAL REPORT -
A036	Assessment Study Heat Treatment Facility	Initial	DI-SESS-81003B	STUDY&SERVICES COMMERCIAL DRAWINGS AND
A037	Design Drawings Heat Treatment Facility Design Status Report	Initial and updated As Required	DI-MGMT-80061A	ASSOCIATED LISTS ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A038	Welding Operations Consolidation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A039	Wedling Operations Customer Assessment Study	Initial	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A040	Consolidated Welding Operations Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A041	Consolidated Welding Operations Design Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A042	Manufacturing Operations Customer Assessment Study	Initial and updated As Required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A043	Manufacturing Cell Development Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A044	Manufacturing Cell Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A045	Wheel & Brakes Value Stream Map	Initial and updated As Required	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A046	Wheel & Brakes Cell Design Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A047	Cleaning Line Consolidation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A048	Fighter SBU Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A049	Fighter SBU Implemenation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A050	Cargo/Bombers SBU Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A051	Cargo/Bombers SBU Implemenation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A052	Heavy Lifters SBU Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A053	Heavy Lifters SBU Implemenation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A054	Plating and Manufacturing SBU Design Drawings	Initial	DI-SESS-81003B	COMMERCIAL DRAWINGS AND ASSOCIATED LISTS
A055	Plating and Manufacturing SBU Implemenation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT

A056	Plating Operations Customer Assessment Study	Initial	DI-MISC-80508A	TECHNICAL REPORT - STUDY&SERVICES
A057	ISO 9002 Quality Training	Initial and updated As Required	DI-ILSS-81070 MIL PRF-296128	TRAINING PROGRAM DEVELOPMENT AND MANAGEMENT PLAN
A058	Cleaning Line Consolidation Status Report	Initial and updated As Required	DI-MGMT-80061A	ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
A059	Small Business Subcontractor Report	Semi- Annually	DI-MGMT-81642	SMALL BUSINESS SUBCONTRACTOR REPORT

(1 Data Item)

Form Approved OMB No. 0704-0188

p i												
	C. CATEGORY: TDP TM OTHER						A. CONTRACT LINE ITEM NO. B. EXHIBIT A					
			RACTOR		31000	E. CONTRACT		1	D. SYSTEM/ITEM			
17. PRICE			E	3. SUBTITL	CTION PLAN	RRECTIVE A		2. TITLE OF DATA ITEM CONTRACTOR	1. DATA ITEM NO. A001			
18. ESTIM TOTAL	·T	C/MA-	6. REQUIRING OFFICE OO-ALC		FERENCE TRD para. 1.4	5. CONTRACT RE	i.)	Acquisition Document NoMGMT-80501				
	. COPIES		14. DISTRIBUT		12. DATE OF FIRST SE BLOCK	JENCY ONE/R	10. FREQU	9. DIST STATEMENT REQUIRED	7. DD 250 REQ DD			
Repro	Final Reg Re	Draft	a. ADDRESSEE		13. DATE OF SUBSEQ SUBMISSION BLOCK	DATE LOCK 16	11. AS OF BI	A	8. APP CODE A			
	1		Block 16			ptable.	t is accep	ontractor's forma	16. REMARKS 1. Block 4: Co			
								PPROVAL CODE on approval by the				
				release;	proved for public ic Affairs Office	IENT A. Ap by local Publ	STATEM al given l	ISTRIBUTION S dlimited. (Approv	3. Block 9: DI distribtuion un			
				, NLT	tract Start Date. nitial submission	ays after Con	LT 30 da	11, 12, 13: One 7 N/A st Submission: N sequent submissio	As of Date: Date of Firs Date if subs			
					performance perio , NLT 30 days a				45 revision			
	1		15. TOTAL				Wegner C-03	MA-T Iaj, Christopher V ve Bldg 849 Rm. UT 84056-5713	5851 F. Av Hill AFB,			
2004		J. DA	fon Mackli	1	2004 I. APPROV	H. DATE 30 Jun 2	1	the list	G. PREPARED BY			
Pages	of 1 Pa	1 0	Page	Y BE USED.	IOUS EDITION MAY	PREV	01	423-1, FEB 20	DD FORM 14			

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: A TDP TM OT							FR					
D. SYSTEM/ITEN	Л		E. CONTRAC				RACTOR					
1. DATA ITEM NO. A002	2. TITLE OF DATA ITEN PROGRAM PR		REPORT			3. SUBTITL	E					17. PRICE GROUP
	Acquisition Document NoMGMT-80555	.)	5. CONTRACT RE		ara. 2.2		6. REQUIRI	NG OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUI	ENCY ORTLY	12. DAT	BLOCK 1		a. ADDRESSEE		BUTION b. COPIES			
8. APP CODE D	A	11. AS OF BI	OCK 16	13. DA1 SUE	TE OF SUBSEQUE	NT 6			Draft	Final Reg Repro		
16. REMARKS 1. Block 4: Co	ontractor's forma	t is accep	table.				Block 1	6		1		
2. Block 8: A DISTRIBUTI	PPROVAL CODE	E D. Dis	stribution sta	tement	required (se	ee						
3. Block 9: D distribtuion ur	ISTRIBUTION S	TATEM al given b	ENT A. Ap	proved i	for public re	elease;						
	11, 12, 13: 30 da											
5. Block 14: OO-ALC/ ATTN: N	MA-T Iai. Christopher	Wegner										
Hill AFB,	ve Bldg 849 Rm. UT 84056-5713	C-03										
Dr.												
							-					
G. PREPARED B	v	-	H. DATE		LABORA	BW/	15. TOTAL	200	OF DA	1		
S. FREFARED B	My love	A.	30 Jun	2004) se	you	Mack	J. H)L 0	1 200	
DD FORM 1	423-1, FEB 20	01	PRE	VIOUS ED	DITION MAY E	BE USED.		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: TDP TM											
D. SYSTEM/ITEN	1		E. CONTRACT	PR NO		RACTOR					
D. GTGTEMITTEN	,		E. COMMINGO		1.0011	moron					
1. DATA ITEM NO. A003	2. TITLE OF DATA ITEM INTEGRATED		R SCHEDUL	E (IMS)	3. SUBTITL	E					17. PRICE GROUP
	Acquisition Document No. -MISC-81183A	j	5. CONTRACT REF	TRD para. 2.2	•	6. REQUIRING	OFFICE OO-AI	.C/M	A		18, ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SUI BLOCK		14. DISTRIBUTION b. COPIES					
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSEQUE SUBMISSION BLOCK	a. ADDR	ESSEE	Draft	Fir			
16. REMARKS 11. Block 4: C	Contractor's forma	at is acce	ptable.			Block 16			1		
	PPROVAL CODI en approval by the										
3. Block 9: Dl distribtuion un	STRIBUTION S dimited. (Approve	TATEM al given l	ENT A. App by local Public	roved for public at Affairs Office)	release;						
As of Date: Date of Firs Date if subs	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 da	ys after Cont	ract Start Date. itial submission,	NLT						
45 revision		days a modifi	fter start of pe ed thereafter,	erformance period NLT 30 days af	d, or if ter						
5851 F. A		Wegner C-03									
C DDEDARES N	v		LU DATE	I ADDOOM	D BV A	15. TOTAL		LDA	1		
G. PREPARED B	Mer lie		H. DATE 30 Jun 2	004 I. APPROVE	e fo	n Mo	ckliet	J. DA JUL	. 0 1	2004	
DD FORM 1	423-1, FEB 20	01	PREVI	OUS EDITION MAY	BE USED.		Page	1 0	of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT LI	NE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	IED					
D. SYSTEM/ITEM			E. CONTRACT	70000		RACTOR					
1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM CUSTOMER SI		REPORT		3. SUBTITE	E					17. PRICE GROUI
	Acquisition Document No. -MNTY-80133	,	5. CONTRACT REP	TRD para. 2.5	,,	6. REQUIRING	6. REQUIRING OFFICE OO-ALC/MA				
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU		12. DATE OF FIRST SUI		14.	14. DISTRIBUTION				
DD	A		ONE/R	BLOCK 13. DATE OF SUBSEQU				1	b. COPIES Final		
8. APP CODE A	**	11. AS OF BI	LOCK 16	SUBMISSION BLOCK		a. ADDRE	SSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	ontractor's forma	at is acce	eptable.			Block 16			1		
2. Block 8: AF advance writte proceed.	PPROVAL CODI n approval by the	E A. The procuri	e data item is ng agency bef	critical and requ ore the contractor	ires can						
distribtuion un	limited. (Approva	al given l	by local Publi	proved for public of Affairs Office)	elease;						
As of Date: Date of Firs Date if subs	t Submission: N	LT 30 da	nys after Cont	tract Start Date.	NLT						
45 revision				erformance perio , NLT 30 days af							
5851 F. Av		Wegner C-03				15. TOTAL			1		
G. PREPARED BY	Me los	4	> H. DATE 30 Jun 2	1. APPROVE	DBY /	fon M	lockli	J. DA		1 200	
DD FORM 14	123-1 FFR 20	01	PREV	IOUS EDITION MAY	BE USED		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB		C. CATEGORY:							
D. SYSTEM/ITEN	1		A E. CONTRACT	TDP TM		RACTOR					
D. STSTEWNTEN			E. CONTRACT	FR NO.	F. CONT	NACION					
1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM ECONOMIC A		S		3. SUBTITL	E					17. PRICE GROUP
	l Acquisition Document No. AFI 65-501	1	5. CONTRACT REF	FRENCE	1	6. REQUIRING OFFICE OO-ALC/MA					18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU		12. DATE OF FIRST SU		14.	DISTRIBUT	BUTION			
DD	A		OTIME	BLOCK 16				b. COPIES			
8. APP CODE A	2. %	11. AS OF BI	LOCK 16	SUBMISSION BLOCK		a. ADDRI	ESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's forma	at is acce	ptable.			Block 16			1		
2. Block 8: Al advance writted proceed.	PPROVAL CODI en approval by the	E A. The procuring	e data item is ng agency befo	critical and requore the contractor	ires can						
3. Block 9: D	ISTRIBUTION S	TATEM	ENT A. App	roved for public Affairs Office)	release;						
4. Blocks 10, As of Date:	11, 12, 13: One	Time		,							
Date if subs	st Submission: N sequent submission	LT 60 da n: N/A	sys after Cont	ract Start Date.							
5851 F. A		Wegner C-03									
						AE PARCE					
G. PREPARED BY	The Water	7	H. DATE 30 Jun 2	004 I. APPROVE	ee f	fon M	acklie	J. DA	TE 0 1	1 2004	
DD FORM 1	423-1, FEB 200	01	PREVI	OUS EDITION MAY	BE USED.		Page	1 c	of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	0.711											
D. SYSTEM/ITEN	1		A E. CONTRACTA	PR NO.	F. CONT	RACTOR						
1. DATA ITEM NO. A006	2. TITLE OF DATA ITEM QUALITY PRO		PLAN (QPP)		3. SUBTITL	E					17. PRICE GROUP	
	L Acquisition Document No. I-QCIC-80107	J	5. CONTRACT REF	ERENCE TRD para 2.7	I.	6. REQUIRING OFFICE OO-ALC/MA					18. ESTIMATED TOTAL PRICE	
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU		12. DATE OF FIRST SUE BLOCK		14.	DISTRIBU	-		HEC		
8. APP CODE A	A	11. AS OF	BLOCK 16 13. DATE OF SUBSEQUEN SUBMISSION BLOCK 16		ENT a ADDRESS		PRESSEE	Draft	b. COPIES Final Reg Repro			
16. REMARKS 11. Block 4: C	Contractor's forma	at is acce	eptable.	BLOOK	10	Block 1	5		Reg 1	Перго		
2. Block 8: Al	PPROVAL CODI en approval by the	EA. Th	e data item is	critical and requi ore the contractor	res can							
distribtuion un	ISTRIBUTION S dimited. (Approve	al given l	ENT A. App by local Public	roved for public r Affairs Office)	elease;							
As of Date: Date of Firs	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 da	sys after Cont	ract Start Date.	٧							
5851 F. A		Wegner C-03										
											-	
G. PREPARED B	the light	7	H. DATE 30 Jun 20	004 I. APPROVEI	BY get	fon 7	Nackli	7-30	LE 0	1 200	.	
DD FORM 1	423-1, FEB 200	01	PREVI	OUS EDITION MAY	BE USED.		Page	1 0	of 1	Pages		

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT L	INE ITEM NO.	B. EXHIE	BIT A	C. CATEGORY: TDP TM OTHER						
D. SYSTEM/ITEN	И		E. CONTRAC	AD10000		RACTOR				
1. DATA ITEM NO. A007	2. TITLE OF DATA ITEM TRAINING PR MANAGEMEN	OGRAM		MENT AND	3. SUBTITU	E				17. PRICE GROU
	Acquisition Document No. DI-ILSS-81070	.j	5. CONTRACT F	TRD para 3.1		6. REQUIRING OFFICE	ALC/M	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14. DISTRI	BUTION	COPPE		
8. APP CODE A	A	11. AS OF				a. ADDRESSEE	Draft	Fir Reg	nal Repro	
16. REMARKS	Contractor's form			DECCI	10	Block 16		1	Nepro	
Block 8: Al advance writted proceed.	PPROVAL CODE en approval by the	E A. The procuri	e data item ng agency be	is critical and requefore the contracto	r can					
3. Block 9: D. distribtuion ur	ISTRIBUTION S alimited. (Approv	STATEM al given	ENT A. Ay by local Pub	pproved for public lic Affairs Office)	release;					
As of Date: Date of Firs	st Submission: N	LT 30 da	ays after sta	rt of performance	period.					
revision		days a	fter start of	performance perior, NLT 30 days at	od, or if					
5851 F. A		Wegner C-03				15. TOTAL				
G. PREPARED B	Y I I AA		H. DATE 30 Jun	2004 I. APPROVI	ED BY	In Machi	J. DA	UL 0	1 200	4
DD FORM 1	123.1 EER 20	01	ppe	VIOLIS EDITION MAY	RELISED	Pan	AEN .	of 1	Panes	

(1 Data Item)

Form Approved OMB No. 0704-0188

September 1997	TO THE RESERVE OF THE PARTY OF	CV-CO-CO-CO-CO-CO-CO-CO-CO-CO-CO-CO-CO-CO-	CONCUMENTAL IN PROPERTY.	~						4 (
A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY: TDP TM OTHER						
D. SYSTEM/ITEN	Л		E. CONTRACT	4		TRACTOR				
1. DATA ITEM NO. A008	2. TITLE OF DATA ITEM TRAINING PR MANAGEMEN	OGRAM		MENT AND	3. SUBTITI	LE				17. PRICE GROU
4. AUTHORITY (Data DI-ILSS-81	Acquisition Document No. 1070, MIL-PRF-2	96128	5. CONTRACT REP	TRD para 3.1		6. REQUIRING OFFICE OO-A		18. ESTIMATED TOTAL PRIC		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14. DISTRIB				
8. APP CODE	A	11. AS OF		13. DATE OF SUBSEQU	JENT	a, ADDRESSEE		b. COPIE:	S nal	
A			LOCK 16	SUBMISSION BLOCK	16		Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's forma	at is acce	eptable.			Block 16		1		
2. Block 8: Al advance writte proceed.	PPROVAL CODI en approval by the	E A. The procuri	e data item is ng agency bef	critical and requ ore the contractor	ires r can					
3. Block 9: Dl distribtuion un	ISTRIBUTION S	TATEM al given l	ENT A. App by local Publi	proved for public c Affairs Office)	release;					
As of Date: Date of Firs	st Submission: N	LT 30 da	nys after start	of performance	period.					
Date if subs	sequent submissio									
revision		days a modif	fter start of p led thereafter	erformance perio NLT 30 days af	d, or if ter					
5851 F. A	Ship to: MA-T Maj. Christopher Verseldg 849 Rm. UT 84056-5713	Wegner C-03					-			
)	15. TOTAL	>	1		
G. PREPARED BY	it, the		H. DATE 30 Jun 2	004 I. APRBOVE	DBY J	on Mackle	J. DA	L 0 1	2004	
DD FORM 1	423-1 FFB 20	0.1	PREV	OUS EDITION MAY	BE USED	Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	INE ITEM NO.	B. EXHIBIT A		C. CATEGORY:	IER						
D. SYSTEM/ITEM	Л		E. CONTRAC	1000		RACTOR					
1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM TRAINING PR MANAGEMEN	OGRAM		PMENT AND	3. SUBTITE	E					17. PRICE GROUP
	Acquisition Document No DI-ILSS-81070	J	5. CONTRACT R	TRD para 3.2		6. REQUIRING	OFFICE OO-AL	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBUT	-	. COPIES		
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSECUE SUBMISSION BLOCK	IENT	a. ADDRE	ESSEE	Draft	Fir		
16. REMARKS 11. Block 4: (Contractor's form			DECON	10	Block 16			1	Порго	
2. Block 8: A advance writte proceed.	PPROVAL CODen approval by the	E A. The procuri	e data item ng agency be	is critical and requefore the contractor	can				[4		
3. Block 9: D distribtuion ur	ISTRIBUTION S ilimited. (Approv	al given	ENT A. Ap by local Pub	pproved for public lic Affairs Office)	release;						
As of Date: Date of Fir	st Submission: N	LT 30 da	ays after sta	rt of performance	period. NLT 45						
revision		days a modif	fter start of ied thereafte	performance perior, NLT 30 days at	d, or if ter						
5851 F. A		Wegner C-03				15. TOTAL					
G. PREPARED B	40100	P	H. DATE 30 Jun	2004 I. APPROVE	D BY	on Mi	rcklie	JJ. PA	TE 0	1 2004	
DD FORM 1	423-1 FFR 20	01	PRE	VIOUS EDITION MAY	BE LISED		Page	1 /	of 1	Panes	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	ОТН	IER									
D. SYSTEM/ITEN	Л		E. CONTRAC	T/PR NO.		RACTOR					
1. DATA ITEM NO. A010	2. TITLE OF DATA ITEN COMMERCIAL MANUAL AND	L OFF-T	HE-SHELF CIATED SU	(COTS) PPLEMENTAL	3. SUBTITU	.E					17. PRICE GROU
	Acquisition Document No. -TMSS-80527A	J	5. CONTRACT R	TRD para 3.2		6. REQUIRIN		LC/M	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ency ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBL		o. COPIES	0	
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSEQUE SUBMISSION BLOCK	IENT	a, ADI	DRESSEE	Draft		nal	
16. REMARKS 11. Block 4: C	Contractor's form				10	Block 1	6		1	Порто	
2. Block 8: A advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuri	e data item i ng agency be	is critical and required fore the contractor	ires can						
3. Block 9: D distribtuion ur	ISTRIBUTION S alimited. (Approv	TATEM	ENT A. Ap	pproved for public lic Affairs Office)	release;						
As of Date: Date of Fire	st Submission: N	LT 30 da	ays after star	t of performance partial submission,	period. NLT 45						
revision		days a modif	fter start of ied thereafte	performance perio r, NLT 30 days af	d, or if ter						
5. Block 14: OO-ALC/ ATTN: N 5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03									
						15. TOTAL			1		
G. PREPARED B	the lette	A A	H. DATE 30 Jun	2004 I. APPROVE	D BY	Jon	Mack	J. DA	. 0 <u>1</u>	2004	
DD FORM 1	423-1, FEB 20	01	PRE	VIOUS EDITION MAY	BE USED.		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

11							Sec. 1	it ito. nated in south	in commocu	Jonnaching Officer for the	Government reading			
					FR	отн	A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: A TDPTM							
-				_	RACTOR		-7/257/	E. CONTRAC		1	D. SYSTEM/ITEN			
17. PRIC					E	3. ЅОВПТЫ	AUL STATUS	TION/OVERH		2. TITLE OF DATA ITEM REPAIR/MODI REPORT	1. DATA ITEM NO. A011			
18. ESTI		A	.C/MA	NG OFFICE OO-AL	6. REQUIRING		FERENCE TRD para 3.3	5. CONTRACT R	lo.l	l Acquisition Document No. -MGMT-80933				
				DISTRIBUT	14.		12. DATE OF FIRST SU BLOCK	ONE/R	10. FREQU	9. DIST STATEMENT REQUIRED	7. DD 250 REQ			
		COPIES Fin		DRESSEE	a. ADD	ENT	13. DATE OF SUBSEQU		11. AS OF	A	3. APP CODE			
D	Repro	Reg	Draft	6	11 C - 12		SUBMISSION BLOCK	BLOCK 16	В		A 6. REMARKS			
		1		D .	Block 16			ceptable.	nat is acc	Contractor's form				
							s critical and requ fore the contractor							
						release;	proved for public ic Affairs Office)	MENT A. Ap	STATEM	ISTRIBUTION S	Block 9: D			
							io mans omec)			11, 12, 13: One				
						period.	t of performance partial submission,	days after star	NLT 30 d	N/A st Submission: N	As of Date: Date of Firs			
						d, or if	performance perior, NLT 30 days at	after start of	days a	equent suomissio	Date ii suos			
						ici	i, INLI 50 days ai	nicu mercane	moun		revision			
									. C-03	Ship to: MA-T Iaj. Christopher ve Bldg 849 Rm. UT 84056-5713	5851 F. A			
-														
		1			15. TOTAL									
04	2004		J. DA	schliet	n M	DBY fo	2004 I. APPROV	H. DATE 30 Jun	A P	Act too	G. PREPARED B			
100	Pages	of 1	1 ^	Page		BE LISED	/IOUS EDITION MAY	ppe	001	423-1 FFR 20	DD FORM 1			

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: TDP TM										
D. SYSTEM/ITEN	Л		E. CONTRAC	T/PR NO.	F. CONT	RACTOR				
1. DATA ITEM NO. A012	2. TITLE OF DATA ITEN COMMERCIAL LISTS	L DRAW	INGS AND	ASSOCIATED	3. SUBTITE	E				17. PRICE GROUP
	Acquisition Document No I-SESS-81003B	.1	5. CONTRACT R	TRD para 3.4		6. REQUIRING OFFICE	LC/M	Ą		18, ESTIMATED TOTAL PRICE
7. DD 250 REQ. DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ASREQ	12. DATE OF FIRST SU BLOCK		14. DISTRIE		b. COPIE		
8. APP CODE	A	11. AS OF		13. DATE OF SUBSEQ	UENT	a. ADDRESSEE		_	nal	
A		Bl	LOCK 16	SUBMISSION BLOCK	16		Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16		1		
advance writte	PPROVAL COD en approval by the	E A. The procuri	e data item i ng agency be	s critical and required fore the contractor	iires r can					
proceed. 3. Block 9: D	ISTRIBUTION S	STATEM	ENT A. Ap	proved for public ic Affairs Office)	release;					
4. Blocks 10,	11, 12, 13: As R	by focal Publ								
As of Date: Date of First Date if subs	st Submission: N sequent submission	ays after star	period.							
OO-ALC/ ATTN: N 5851 F. A	Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713									
				1		15. TOTAL	>	1		
G. PREPARED B	elas les	W.	H. DATE 30 Jun	2004 I. APPROV	see of	by Mackle	JU		I 2004	
DD FORM 1	423-1 FFR 20	01	PRE	JOUS EDITION MAY	BE USED	Page	1	of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	icp.				
D. SYSTEM/ITEN	1		TRACTOR			_				
1. DATA ITEM NO. A013	2. TITLE OF DATA ITEM TEST PROCED				3. SUBTITE	LE				17. PRICE GROUP
	L Acquisition Document No. I-NDTI-80603)	5. CONTRACT RE	FERENCE TRD para 3.4		6. REQUIRING OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ASREQ	12. DATE OF FIRST SU BLOCK		14. DISTRIBU				
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSEQUE SUBMISSION BLOCK	IENT	a. ADDRESSEE	Draft	_	nal Repro	
16. REMARKS	Contractor's form			BLOCK	10	Block 16		Reg 1	періо	
2. Block 8: Al	PPROVAL COD	EA. Th	e data item is	critical and requi ore the contractor	ires can					
distribtuion un	ISTRIBUTION S alimited. (Approve	release;								
As of Date: Date of Firs	11, 12, 13: As R N/A st Submission: N sequent submissio	period.								
OO-ALC/ ATTN: N 5851 F. A	Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713									
G. PREPARED B	Mach. Or		H. DATE	2004 I. APPROVE	D.BY fo	m Macket	100	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	2004	
DD FORM 1	423-1, FEB 20	01	PREV	IOUS EDITION MAY	BE USED.	Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT LINE ITEM NO. B. EXHIBIT A C. CATEGORY: TDPTMOTHER D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR										
D. SYSTEM/ITEM	VI		E. CONTRACT							
1. DATA ITEM NO. A014	2. TITLE OF DATA ITEM COMMERCIAL MANUAL AND	OFF-T	HE-SHELF (CIATED SUF	COTS) PPLEMENTAL	3. SUBTITI	LE				17. PRICE GROUI
	Acquisition Document No. -TMSS-80527A	,	5. CONTRACT REF	TRD para 3.4		6. REQUIRING OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ASREO	12. DATE OF FIRST SU BLOCK		14. DISTRIBU		b. COPIE	6	
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSECU	IENT	a. ADDRESSEE	Draft	Fi	nal	
16. REMARKS	Contractor's form		THE PARTY MANAGEMENT OF THE PARTY.	BLOCK	10	Block 16		Reg 1	Repro	
advance writte proceed. 3. Block 9: D distribtuion ur 4. Blocks 10, As of Date: Date of Fir Date if sub: 5. Block 14: OO-ALC/ ATTN: M 5851 F. A	st Submission: N sequent submission Ship to:	TATEM al given dequired LT 30 dan: N/A	ng agency before the second se	proved for public c Affairs Office)	can release;					
G. PREPARED B	BY SALT STO	All	H. DATE	I. APPROVE	DBY (15. TOTAL MARKET	J. D. JUL		2004	
DD FORM 1	423-1, FEB 20	01	PREV	TOUS EDITION MAY	BE USED	. Page		of 1	Page	s

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A TDP	17. PRICE GROUI
1. DATA ITEM NO. 2. HTLE OF DATA ITEM 3. SUBTILE	17. PRICE GROU
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80392 5. CONTRACT REFERENCE TRD para 3.4 6. REQUIRING OFFICE OO-ALC/MA	18. ESTIMATED TOTAL PRICE
7. DD 250 REQ P. DIST STATEMENT REQUIRED ASREQ 12. DATE OF FIRST SUBMISSION BLOCK 16 b. COPIES	
8. APP CODE A 11. AS OF DATE SUBMISSION BLOCK 16 BLOCK 16 Final Draft Reg Repro	
16. REMARKS 11. Block 4: Contractor's format is acceptable. Block 16	
2. Block 8: APPROVAL CODE A. The data item is critical and requires advance written approval by the procuring agency before the contractor can proceed.	
3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribtuion unlimited. (Approval given by local Public Affairs Office)	
4. Blocks 10, 11, 12, 13: As Required As of Date: N/A Date of First Submission: NLT 90 days after start of performance period. Date if subsequent submission: N/A.	
5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713	
15. TOTAL 1	
G. PREPARED BY H. DATE 30 Jun 2004 I. APPROVED BY J. DATE JUL 0 1 2004 DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	IFR					
D. SYSTEM/ITEN	1		E. CONTRACT		RACTOR						
1. DATA ITEM NO. A016	2. TITLE OF DATA ITEM TECHNICAL I		- STUDY&	SERVICES	3. SUBTITE	E					17. PRICE GROUP
	L Acquisition Document No. -MISC-80508A	Į.	5. CONTRACT RE	TRD para 3.4.3		6. REQUIRIN	G OFFICE OO-A	LC/M	A	1411	18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBU		. COPIE	s	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSECUTION SUBMISSION BLOCK	UENT 16	a. ADD	RESSEE	Fi	Repro		
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16	5		1		
2. Block 8: Al advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuri	e data item is ng agency bet	s critical and requ fore the contracto	uires r can						
distribtuion un	ISTRIBUTION S	al given l	by local Publ	proved for public ic Affairs Office)	release;						
As of Date: Date of Firs	11, 12, 13: One N/A st Submission: N sequent submission	ays after star	period. NLT 45								
revision		days a modif	fter start of plied thereafter	performance perio , NLT 30 days a	od, or if fter						
5851 F. A											
G. PREPARED B	Y 1. 102	Marie Contraction of the Contrac	H. DATE 30 Jun	2004 I. APPROV	ED BY	15. TOTAL	>	J. DA	1 ATE	1 200	-
DD FORM 1	423-1, FEB 20	01	PRE	/IOUS EDITION MAY	BE USED.	on //	Page	1	of 1	Page	s

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. B. EXHIBIT A C. CATEGORY: TDP TM OTHER										
D. SYSTEM/ITEM			E. CONTRACT	11-0-11		RACTOR				
1. DATA ITEM NO. A017	2. TITLE OF DATA ITEM CONTRACTOR	R'S COR	RECTIVE A	CTION PLAN	3. SUBTITE	E				17. PRICE GROUP
4. AUTHORITY (Data)	L Acquisition Document No. MGMT-80501)	5. CONTRACT REF	ERENCE TRD para 3.6		6. REQUIRING OFFICE	ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ASREQ	12. DATE OF FIRST SU BLOCK		14. DISTE	IBUTION	b. COPIE	s	
8. APP CODE A	A	11. AS OF BI	LOCK 16	13. DATE OF SUBSECUE SUBMISSION BLOCK	JENT 16	a, ADDRESSEE	Draft	Fi	Repro	
16. REMARKS 11. Block 4: C	ontractor's form	at is acce	eptable.			Block 16		1		
advance writte proceed.	PPROVAL CODE on approval by the	e procuri	ng agency bef	ore the contracto	r can					
3. Block 9: Di distribtuion un	STRIBUTION S limited. (Approv	TATEM al given	ENT A. App by local Publi	proved for public c Affairs Office)	release;					
As of Date: Date of Firs	11, 12, 13: As R N/A st Submission: N sequent submission	days after cell 210 days after	t cell							
Start		up.								
5851 F. A	Ship to: MA-T Iaj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03				15. TOTAL MEMBER				
G. PREPARED B	A 1 110	A)	H. DATE 30 Jun	2004 I. APPROV	ED BY	n Macklie	J. D.		1 200	
DD FORM 1	423-1, FEB 20	01	PREV	TIOUS EDITION MAY	0		ge 1	of 1	Page	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: A TDP TM OTHER											
D. SYSTEM/ITEN	1		E. CONTRACT	PR NO.	F. CONTRACTOR						
1. DATA ITEM NO. A018	2. TITLE OF DATA ITEM TECHNICAL F	REPORT	- STUDY&S	ERVICES	з. ѕивптц	É					17. PRICE GROUP
	L Acquisition Document No. MISC-80508A	j	5. CONTRACT REF	ERENCE TRD para 4.1		6. REQUIRING	OO-AL	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SUI BLOCK		14. DISTRIBUTION			. COPIES		
8. APP CODE	A	11. AS OF	DATE	13. DATE OF SUBSEQU	ENT	a. ADDI	RESSEE	Draft	Final		
A 16. REMARKS			LOCK 16	SUBMISSION BLOCK	16	Block 16	i		Reg 1	Repro	
11. Block 4: C	irac										
advance writte proceed.	PPROVAL CODI en approval by the	ng agency befo	can								
3. Block 9: Di distribtuion un	STRIBUTION S dimited. (Approve	ENT A. App by local Public	elease;								
As of Date: Date of Fire	11, 12, 13: One N/A st Submission: N sequent submissio	nys after start	eriod. NLT 45						-		
revision		days a modif	fter start of p led thereafter,	erformance perio NLT 30 days af	d, or if ter						
5851 F. A		Wegner C-03				15. TOTAL			1		
G. PREPARED B	les as	A CONTRACTOR	H. DATE 30 Jun 2	Ne	e for	n Mi		J. DA	L 0:	1 2004	đ
DD FORM 1	423-1 FFB 20	01	PREV	IOUS EDITION MAY	BE USED.		Page	1	of 1	Page	S

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	LINE ITEM NO	B. EXHIB	IIT	C. CATEGORY:						
A. CONTINUOT	ente il en ito.	D. CALLE	A	TDPTN	и отн	ER				
D. SYSTEM/ITEM	VI	1	E. CONTRAC	CT/PR NO.	F. CONT	RACTOR				
1. DATA ITEM NO. A019	2. TITLE OF DATA ITES TECHNICAL	n REPORT	- STUDY&	SERVICES	3. SUBTITL	E				17. PRICE GROU
	Acquisition Document No I-MISC-80508A	2.)	5. CONTRACT R	TRD para 4.2		6. REQUIRING OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST S BLOCK	UBMISSION	14. DISTRIBI	er year and	b. COPIE	S	
8. APP CODE A	·A	11. AS OF		13. DATE OF SUBSECTION BLOCK	UENT	a. ADDRESSEE	Draft	1	Repro	
16. REMARKS	Contractor's forn			2200		Block 16		1	-	
2. Block 8: A advance writt proceed.	PPROVAL COD ten approval by th	E A. The procuri	e data item ng agency be	is critical and req efore the contracto	uires or can					
3. Block 9: D distribtuion u	DISTRIBUTION nlimited. (Approv	STATEM val given	IENT A. A by local Pub	pproved for public olic Affairs Office	release;					
As of Date Date of Fir	rst Submission: N	NLT 30 d	avs after sta	rt of performance	period.					
Date if sub	sequent submissi	on: If mo	dified from	initial submission performance peri	, NLT 45					
revision		modif	ied thereafte	er, NLT 30 days a	after					-
5851 F. A	Ship to: /MA-T Maj. Christopher Ave Bldg 849 Rm B, UT 84056-5713	. C-03								-
										-
									1	
G. PREPARED	BY AT	24	H. DATE	n 2004 I. APPRO	VED BY Ju	n Macklie	J. 9	OL O	1 200	04
DD FORM	1423-1, FEB 2	001	PR	EVIOUS EDITION MA	AY BE USED	. Page	e 1	of 1	Page) S

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	ED					
D. SYSTEM/ITEN	1		E. CONTRACT			RACTOR					
1. DATA ITEM NO. A020	2. TITLE OF DATA ITEM TECHNICAL I		- STUDY&S	ERVICES	3. SUBTITL	E					17. PRICE GROU
	Acquisition Document No. -MISC-80508A	E	5. CONTRACT REF	ERENCE TRD para 4.3		6. REQUIRING	OO-AL	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10, FREQU	ency ONE/R	12. DATE OF FIRST SU BLOCK		14. DISTRIBUTION			o. COPIE	s	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSEQUE SUBMISSION BLOCK	16	a. ADDI	RESSEE	Fi	Repro		
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16			1		
2. Block 8: A advance writte proceed.	PPROVAL COD: en approval by the	E A. The procuri	e data item is ng agency befo	critical and requ ore the contractor	ires can						
3. Block 9: D distribtuion ur	ISTRIBUTION S alimited. (Approv	TATEM al given	ENT A. App by local Public	roved for public c Affairs Office)	release;						
4. Blocks 10, As of Date: Date of Fir Date if sub	period. NLT 45										
revision		days a modif	after start of p lied thereafter	erformance perio , NLT 30 days at	d, or if ter						
5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03				15. TOTAL					
G. PREPARED I	ded to	Û.	> H. DATE 30 Jun 2	2004 I. APPROV	Del Jel	Jon ?	Mack	J. D.	JUL	0 1 2	004
DD FORM 1	423-1 FFR 20	001	PREV	IOUS EDITION MAY	BE USED	7	Page	1	of 1	Page	s

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	250 25	ATEGORY:							
D. SYSTEM/ITEM	1		E. CONTRACT	/PR NO		F. CONT	RACTOR					l I
1. DATA ITEM NO. A021	2. TITLE OF DATA ITEM ENVIRONMEN	TAL C	OMPLIANCE	E ASSI	ESSMENT	3. SUBTITLE	E					17, PRICE GROUP
71021	AND MANAGI											
	Acquisition Document No. MGMT-80898	,	5. CONTRACT REF		para 4.4		6. REQUIRIN	G OFFICE OO-AL	C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DA	TE OF FIRST SU BLOCK		14.	DISTRIBUT		o. COPIES		
8. APP CODE A	A	11. AS OF			TE OF SUBSEQUE BLOCK	ENT	a. ADD	RESSEE	Draft	Fir		
16. REMARKS 11. Block 4: C	Contractor's forma	at is acce	eptable.	1			Block 16	5		1	2	
2. Block 8: Al advance writte proceed.	PPROVAL CODI en approval by the	E A. The procurit	e data item is ng agency befo	critic ore the	al and reque contractor	ires can					-	
3. Block 9: DI distribtuion un	STRIBUTION S limited. (Approve	TATEM al given l	ENT A. App by local Publi	oroved c Affa	for public irs Office)	release;						
As of Date: Date of Firs	11, 12, 13: One 'N/A st Submission: N sequent submissio	LT 30 da	ays after start	of per	rformance jubmission,	period. NLT 45						
revision.		days a modifie	fter start of p ed thereafter,	erforn NLT	nance perio 30 days aft	d, or if er						
5851 F. Av		Wegner C-03										
							15. TOTAL			1	2	
G. PREPARED B	the list	E.	H. DATE 30 Jun 2		DITION MAY	e for	n Ms	cklist	J. D.		2004	

(1 Data Item)

Form Approved OMB No. 0704-0188

- 1						ta a	decit it ito, natou in biock	ontracting officer for the or	and animent insmit o
						C. CATEGORY:	XHIBIT	NE ITEM NO. B	A. CONTRACT LI
				V-000		TDPTN	A		
li.				RACTOR	F. CONT	T/PR NO.	E. CONTRAC		D. SYSTEM/ITEM
17. PRIC				E	3. SUBTITL	L SERVICES		2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISHM	A022
18. ESTI		C/MA	G OFFICE OO-AL	6. REQUIRING		FERENCE TRD para 4.4	5. CONTRACT R	Acquisition Document No.) MGMT-80061A	
			DISTRIBUT	14.		12. DATE OF FIRST S BLOCK	FREQUENCY ONE/R	9. DIST STATEMENT 1	7. DD 250 REQ
	. COPIES	b	preerr	a, ADDR		13. DATE OF SUBSEC	20010170 0000 000	Δ _	DD
Repro		Draft	NESSEE	a. ADDR		SUBMISSION BLOCK	AS OF DATE BLOCK 16	1	A APP CODE
	1		5	Block 16			acceptable.	ontractor's format	16. REMARKS 11. Block 4: C
								PROVAL CODE an approval by the p	advance writte
					release.	proved for public	TEMENT A A.	STRIBUTION ST.	proceed.
)	ic Affairs Office	ven by local Pub	limited. (Approval	distribtuion un
									As of Date:
					period. NLT 45	t of performance nitial submission,	30 days after star f modified from i	t Submission: NL' equent submission:	Date of Firs Date if subs
					od, or if	performance peri	ays after start of nodified thereafte		
					1101	i, itai so days a	iodified increase		revision
								Ship to:	5. Block 14:
								MA-T	OO-ALC/N
							ner 3	Iaj. Christopher Wo ve Bldg 849 Rm. C	5851 F Av
								UT 84056-5713	Hill AFB,
				g at 1 (gg, re at 2)					
	1	1.5:		15. TOTAL	ED DV		TAPETRU -		
2004	L () 1	J. DA	n en	1 2	FD RA	2004 I. APPROX	H. DATE 30 Jun	to tank	G. PREPARED BY
2004	~ 1	7	week	kon //	lee h		-5	UN WYS	- MA
Pages	of 1	1 0	Page		Y BE USEO	VIOUS EDITION MA	PRE	423-1 FFR 200	DD FORM 14

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	LINE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	IER					
D. SYSTEM/ITEM	VI		E. CONTRAC	CT/PR NO.	F. CONT	RACTOR					
1. DATA ITEM NO. A023	2. TITLE OF DATA ITEM TECHNICAL		- STUDY&	SERVICES	3. SUBTITE	Æ					17. PRICE GROUI
	Acquisition Document No -MISC-80508A	i.)	5. CONTRACT R	TRD para 4.5		6. REQUIRIN	G OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBL	NOROAN, III	b. COPIES	3	
8. APP CODE A	A	11. AS OF	DATE LOCK 16	13. DATE OF SUBSECTION SUBMISSION BLOCK		a. ADD	PRESSEE	Draft	Fin		
16. REMARKS 11. Block 4: 0	Contractor's form	at is acc	eptable.			Block 16	5		1		
Block 8: A advance writt proceed.	PPROVAL COD en approval by th	E A. The procuri	e data item ng agency be	is critical and requestore the contracto	iires r can						
3. Block 9: D distribtuion un	ISTRIBUTION S nlimited. (Approv	STATEM al given	IENT A. Apby local Pub	pproved for public lic Affairs Office)	release;						
As of Date Date of Fir	st Submission: N	LT 75 d	ays after sta	rt of performance initial submission,	period. NLT 45						
revision		days a modif	fter start of ied thereafte	performance perior, NLT 30 days a	od, or if fter						
5851 F. A	Ship to: 'MA-T Maj. Christopher ve Bldg 849 Rm. , UT 84056-5713	Wegner C-03									
							·				
						15. TOTAL)	>	1		
G. PREPARED B	the ten	1	H. DATE 30 Jun	2004 I. APPROV	ee f	en M	lockli	J. DA		2004	
DD FORM 1	423-1, FEB 20	01	PRE	VIOUS EDITION MAY	BE UŚĘD.		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

an annual reading	continenting officer for the		THE HELDER HE DIGGS	N							1
A. CONTRACT I	LINE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	IED					
D. SYSTEM/ITEN	VI		E. CONTRAC			RACTOR					
1. DATA ITEM NO. A024	2. TITLE OF DATA ITER ENGINEERIN ACCOMPLISH	G AND T		L SERVICES	3. SUBTITL	E					17. PRICE G
	Acquisition Document No MGMT-80061A	2.)	5. CONTRACT R	TRD para 4.6		6. REQUIRING	OFFICE OO-AI	LC/M	4		18. ESTIMA TOTAL
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUE	NCY ONE/R	12. DATE OF FIRST SE BLOCK		14.	DISTRIBU				
DD B. APP CODE	A	11. AS OF 1		13. DATE OF SUBSEQ	UENT	a. ADDRE	SSEE	1	b. COPIES	S nal	<u> </u>
A			OCK 16	SUBMISSION BLOCK	16		S STEEL PAPE IS SEEN A	Draft	Reg	Repro	
2. Block 8: A	Contractor's form PPROVAL COD en approval by th	E A. The	e data item	is critical and requefore the contractor	uires r can	Block 16			1		
3. Block 9: D distribtuion ur	DISTRIBUTION : nlimited. (Approv	STATEM val given b	ENT A. A	pproved for public blic Affairs Office	release;						
As of Date Date of Fir	st Submission: N	NLT 180 d	lays after st	art of performance initial submission,	e period. NLT 45						
revision				performance perior, NLT 30 days a							
5851 F. A	Ship to: /MA-T Maj. Christopher ave Bldg 849 Rm. UT 84056-5713	C-03									
					ren ny 4	15. TOTAL			1		
G. PREPARED B	the W	Well-		1. APPROV	e fo	n Mac		JUL		2004	-
DD FORM 1	1423-1, FEB 20	001	PRI	EVIOUS EDITION MA	Y BE USED		Page	1	of 1	Pages	3

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	EB				
D. SYSTEM/ITEN	1		E. CONTRACT			RACTOR				
1. DATA ITEM NO. A025	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		L SERVICES	3. SUBTITL	E				17. PRICE GROU
	Acquisition Document No. MGMT-80061A	J	5. CONTRACT RE	FERENCE TRD para 4.6	-	6. REQUIRING OFFICE OO-AI	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ency ONE/R	12. DATE OF FIRST SU BLOCK		14. DISTRIBU	-	b. COPIE	S	
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSEQUENCE SUBMISSION BLOCK	JENT	a. ADDRESSEE	Draft		nal	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16		1		
advance writte proceed. 3. Block 9: D	en approval by the	e procurii	ng agency be	s critical and requestors the contractors	r can					
				ic Affairs Office)						
As of Date: Date of Fire	st Submission: N	LT 180	days after sta	art of performance	period. NLT 45					
revision		days a modif	ifter start of jied thereafter	performance perior, NLT 30 days as	od, or if iter					-
5851 F. A		Wegner C-03								
										-
										1
										1
										-
						15 TOTAL				
G. PREPARED B	Auto 1 19da	The same of the sa	H. DATE 30 Jun	2004 I. APPROV	ED BY	on Mackel	J. D.	ATE JL 0	1 200	4
DD FORM 1	423-1, FEB 20	001	PRE	VIOUS EDITION MA	BE USED.	Page	1	of 1	Page	s

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	LINE ITEM NO.	B. EXHII	BIT A	C. CATE	GORY:	отн	IER				
D. SYSTEM/ITEM	VI		E. CONTRAC				RACTOR				
1. DATA ITEM NO. A026	2. TITLE OF DATA ITER TECHNICAL	M REPORT	- STUDY&	SERVICE	ES 3.	SUBTITI	E				177. PRICE GROUP
	Acquisition Document No -MISC-80508A	9.1	5. CONTRACT F	REFERENCE TRD pai	ra 4.7		6. REQUIRING OFFICE	ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	JENCY OTIME		OF FIRST SUBMIS BLOCK 16	SION	14. DISTRI	BUTION	b. COPIES	8	ю
8. APP CODE A	A	11. AS OF	- re	13. DATE (OF SUBSEQUENT ISSION BLOCK 16		a. ADDRESSEE	Draft	Fir		
16. REMARKS 11. Block 4: (Contractor's form	nat is acc	eptable.				Block 16		1		
Block 8: A advance writte proceed.	PPROVAL COD en approval by th	E A. The procuri	ne data item ng agency bo	is critical efore the c	and requires ontractor ca	s n					
3. Block 9: D distribtuion ur	ISTRIBUTION :	STATEN val given	IENT A. A by local Pub	pproved fo lic Affairs	or public rele s Office)	ease;		+			
As of Date Date of Fir	11, 12, 13: One : N/A st Submission: N sequent submission	NLT 30 d	ays after sta	rt of perfo	rmance peri	od.				4	
5851 F. A	Ship to: /MA-T Maj. Christopher we Bldg 849 Rm., UT 84056-5713	C-03									
											-
•:											-
											-
			- Wanter In Asset				15. TOTAL	•	1		
G. PREPARED E	Alex. Con	E.	H. DATE 30 Jui		APPROVED B	· Ja	m Mackle	J. D.		L 2004	
DID FORM 1	4231 FER 20	001	PRI	VIOUS EDIT	TION MAY BE	USED	Pac	ne 1	of 1	Page	S

(1 Data Item)

Form Approved OMB No. 0704-0188

Government issuing	Contracting Critical for	ine contractor of	140. Hotou in once	n							100
A. CONTRACT I	LINE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	n oth	HER					
D. SYSTEM/ITEM	VI.		E. CONTRA	101200 - 101		TRACTOR					
1. DATA ITEM NO. A027	2. TITLE OF DATA ITE ENGINEERIN ACCOMPLIS	NG AND		AL SERVICES	3. SUBTITI	LE					17. PRICE GROU
	Acquisition Document N MGMT-80061A		5. CONTRACT I	REFERENCE TRD para 5.1		6. REQUIRING	OO-AI	.C/M	A		18. ESTIMATED TOTAL PRIC
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10,1111,00	ENCY ASREQ	12. DATE OF FIRST S BLOCK		14.	DISTRIBUT		. COPIES	3	
8. APP CODE	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSECTION BLOCK		a. ADDRE	SSEE	Draft	Fir		
16. REMARKS	Contractor's for			BEGGS		Block 16			1	33.11.5	
advance writt proceed. 3. Block 9: D	en approval by to	he procuri	ng agency b	is critical and req efore the contractor pproved for public olic Affairs Office	release;						
4. Blocks 10, As of Date Date of Fir Date if sub	11, 12, 13: As : N/A est Submission:	Required NLT 10 da	ays after sta	art of performance st be briefed with							
submission		upon	request.				pl				
5851 F. A		ı. C-03				15. TOTAL					
G. PREPARED	at the		25.04.040.04	n 2004	Jee (Jon n	lockl	J.D.	L O	1 200]
DD FORM	1423-1, FEB 2	2001	PR	EVIOUS EDITION MA	Y BE USED).	Page	1	of 1	Page	S

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	de maria	En:					
D. SYSTEM/ITEN	1		E. CONTRACT	/PR NO.	F. CONT		}				
D. OTOTENATIEN			L. CONTINACT	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	1.00141	IIAOTOI					
1. DATA ITEM NO. A028	2. TITLE OF DATA ITEN ENGINEERING ACCOMPLISH	G AND		SERVICES	3. SUBTITL	Ē					17. PRICE GROUI
	Acquisition Document No. MGMT-80061A	J	5. CONTRACT REF	TRD para 5.2		6. REQUI	RING OFFICE OO-A	LC/M	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIB				
8. APP CODE	A	11. AS OF		13. DATE OF SUBSEQU	ENT	a 4	ADDRESSEE	1	D. COPIE	S nal	
A			LOCK 16	SUBMISSION BLOCK	16			Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acc	eptable.			Block	16		1		
	PPROVAL COD en approval by the										
3. Block 9: D distribtuion ur	ISTRIBUTION S llimited. (Approv	TATEM al given	ENT A. App by local Publi	proved for public c Affairs Office)	release;						
As of Date: Date of Firs	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 d	ays after start	of performance I	eriod. NLT 45						
revision				erformance perio NLT 30 days af							
5851 F. A		Wegner C-03				15. TOTA			1		
G. PREPARED B	Y M	2	H. DATE 30 Jun 2	1. APPROVE	D BY	1 -	Mackl	J. D.	TE IL O	7 200	
DD FORM 1	423-1 FFR 20	01		IOUS EDITION MAY	- 4	on 1	Page	+	of I	1 ZUUZ	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT I	LINE ITEM NO.	B. EXHI	BIT A	C. CATEGORY:	отн	IER					
D. SYSTEM/ITEM	VI		E. CONTRA	CT/PR NO.	F. CONT	RACTOR					
1. DATA ITEM NO. A029	2. TITLE OF DATA ITE ENGINEERIN ACCOMPLIS	IG AND		AL SERVICES	3. SUBTITE	E					17. PRICE GROU
	Acquisition Document A MGMT-80061A	lo.)	5. CONTRACT I	REFERENCE TRD para 5.3		6. REQUIRING O	OO-AL	.C/M.	1		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	IENCY ONE/R	12. DATE OF FIRST SE BLOCK		14.	DISTRIBUT		. COPIES		
8. APP CODE A	A	11. AS OF	GAL-IN-INDA	13. DATE OF SUBSEQUENCE SUBMISSION BLOCK	UENT	a. ADDRES	SSEE	Draft	Fin		
16. REMARKS	Contractor's form		Charles and Parish and Control of the Control of th	BLOCK	. 10	Block 16			1	перго	
Block 8: A advance written proceed.	PPROVAL COI en approval by th	DE A. The procuri	e data item ng agency b	is critical and requefore the contracto	r can						
 Block 9: D distribtuion ur 	ISTRIBUTION nlimited, (Appro	STATEN val given	IENT A. A by local Pub	pproved for public lic Affairs Office	release;						
As of Date: Date of Fir	st Submission:	NLT 30 d	avs after sta	rt of performance initial submission,	period. NLT 45						
revision		days a	after start of	performance perioder, NLT 30 days a	od, or if						
5851 F. A Hill AFB	/MA-T Maj. Christopher ave Bldg 849 Rm , UT 84056-5713	. C-03				15. TOTAL					
G. PREPARED B	The Gold	H.	H. DATE 30 Jur	1. APPROV	ee y	from Mi	rcklie	J. DA	- 0 j	2004	
DD FORM 1	423-1, FEB 2	001	PRI	EVIOUS EDITION MA	BE USED.		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 1. DATA ITEM NO. A030 ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT 4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT PR NO. F. CONTRACTOR 17. PRICE GRO 18. ESTIMATE	A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	ER				
ACOMPLISHMENT REPORT 4. AUTHORITY (Date Acqueined December No.) DL-MGMT-80061A 7. 00 250 Req. A DEST STATEMENT BLOCK 16 16. APPROVAL CODE A. The data item is critical and requires advance written approval by the procuring agency before the contractor can proceed. 4. Block 8: APPROVAL CODE A. The data item is critical and requires advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; days after start of performance period. Date if subsequent submission: If modified from initial submission, NLT 45 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period. Date if Subsequent submission: MLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period. Date if Subsequent submission: MLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of performance period, or if modified thereafter, NLT 30 days after start of perfor	D. SYSTEM/ITEN	1		***		4194-71					
DI-MGMT-80061A 7.00 280 REQ DET FARTEMENT DD PROCUEST ONE SHORT SUBMISSION DD PROCUEST ONE SHOP AND DETERMINED TO PROCUEST ONE SHORT SUBMISSION DETERMINED TO PROCUEST ON THE SHORT SUBMISSION STATEMENT A. Approved for public release; distribution unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time and revisions As of Date: N/A Date of First Submission: If modified from initial submission, NLT 45 days after start of performance period, Date if subsequent submission: If modified thereafter, NLT 30 days after start of performance period, On If modified thereafter, NLT 30 days after Start of performance period, On If Maj. Christopher Wegner S851 F. Ave Bidg \$49 km. C-03 Hill AFB, UT 84056-5713 G. PREPARED BY H. DATE 30 Jun 2004 J. AGPROVED BY M. DATE 30 Jun 2004 J. AGPROVED BY J. AGPROVED BY J. DATE J.		ENGINEERING	G AND		SERVICES	3. SUBTITE	E				17. PRICE GROU
DDD SECURED A 11.88 OF DATE BLOCK 16 19. DATE BL)					ALC/M	A		18. ESTIMATED TOTAL PRIC
BLOCK 16 BLOCK							14. DISTRI		b. COPIE	S	
11. Block 4: Contractor's format is acceptable. 2. Block 8: APPROVAL CODE A. The data item is critical and requires advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribution unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time and revisions As of Date: N/A Date of First Submission: NLT 30 days after start of performance period. Date if subsequent submission: If modified from initial submission, NLT 45 days after start of performance period, or if modified thereafter, NLT 30 days after revision 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713 H. DATE 30 Jun 2004 H. DATE 30 Jun 2004 J. DATE JUL 0 1 2004		A	11. AS OF BI	LOCK 16			a. ADDRESSEE	Draft			
advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribution unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time and revisions As of Date: N/A As of Date: N/A Date of First Submission: NLT 30 days after start of performance period. Date if subsequent submission: If modified from initial submission, NLT 45 days after start of performance period, or if modified thereafter, NLT 30 days after 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 3851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713 G. PREPARED BY H. DATE 30 Jun 2004 J. DATE		Contractor's form	at is acco	eptable.			Block 16		1		
distribution unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time and revisions As of Date: N/A Date of First Submission: NLT 30 days after start of performance period. Date if subsequent submission: If modified from initial submission, NLT 45 days after start of performance period, or if modified thereafter, NLT 30 days after revision 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner S851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713 G. PREPARED BY H. DATE 30 Jun 2004 J. DATE J. D	advance writte	PPROVAL COD en approval by the	E A. The procuring	e data item is ng agency befo	critical and requ ore the contractor	ires r can					
As of Date: N/A Date of First Submission: NLT 30 days after start of performance period. Date if subsequent submission: If modified from initial submission, NLT 45 days after start of performance period, or if modified thereafter, NLT 30 days after revision 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bidg 849 Rm. C-03 Hill AFB, UT 84056-5713 Hill AFB, UT 84056-5713 G. PREPARED BY H. DATE 30 Jun 2004 1. AEBROVED BY J. DATE JUL 0 1 2004	distribtuion ur	ilimited. (Approv	al given	by local Public	proved for public c Affairs Office)	release;					
modified thereafter, NLT 30 days after revision 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner S851 F. Ave Bldg 849 Rm. C-03 Hill AFB, UT 84056-5713 G. PREPARED BY H. DATE 30 Jun 2004 Jul 0 1 2004	As of Date: Date of Fire	N/A st Submission: N	LT 30 d	avs after start	of performance j	period. NLT 45					
G. PREPARED BY H. DATE 30 Jun 2004 H. DATE 30 Jun 2004 J. DATE	revision										
G. PREPARED BY H. DATE 30 Jun 2004 J. DATE JUL 0 1 2004	OO-ALC/ ATTN: N 5851 F. A	MA-T Iaj. Christopher ve Bldg 849 Rm.	Wegner C-03								
G. PREPARED BY H. DATE 30 Jun 2004 J. DATE JUL 0 1 2004											
G. PREPARED BY H. DATE 30 Jun 2004 J. DATE JUL 0 1 2004											
G. PREPARED BY H. DATE 30 Jun 2004 J. DATE JUL 0 1 2004											
G. PREPARED BY H. DATE 30 Jun 2004 I. APPROVED BY Macket J. DATE JUL 0 1 2004											
Full Wille 30 Jun 2004 Dee for Macket JUL 0 1 2004							15. TOTAL MEMBER	•	1		
	G. PREPARED B	Med ly	the.	30 Jun 2	2004	ee fo		J			

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

word the total transity	Contracting Crincal for th	· · · · · · · · · · · · · · · · · · ·	the state of the section of the								1
A. CONTRACT I	INE ITEM NO.	B. EXHIBIT	r A	C. CATEGORY:	I OTH	HER					
D. SYSTEM/ITEM	Л		E. CONTRACT	101		TRACTOR					
1. DATA ITEM NO. A031	2. TITLE OF DATA ITEN TECHNICAL	REPORT -	STUDY&S	SERVICES	3. SUBTITI	LE					17. PRICE GRO
	Acquisition Document No -MISC-80508A	1.)	5. CONTRACT REF	TRD para 5.5		6. REQUIRING (OFFICE OO-AL	C/M/	Α		18. ESTIMATED
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUEN		12. DATE OF FIRST SI		14.	DISTRIBUT				
DD 8. APP CODE	A	11. AS OF D	SREQ	13. DATE OF SUBSEC	UENT	a, ADDRE	SSEE	t	. COPIES		
A			OCK 16	SUBMISSION BLOCK	16	Block 16		Draft	Reg 1	Repro	
2. Block 8: A advance writte proceed. 3. Block 9: D distribution und the state of Fir Date of Fir Date if substitution to the state of the state o	st Submission: N sequent submission Ship to:	E A. The e procuring STATEME val given by Required NLT 60 day on: NLT 60 perform	data item is gagency before A. Appropriate land and a land and a land and a land and a land a	ore the contractor proved for public c Affairs Office of performance start of new task	release;) period.						
G. PREPARED E	W Mile		H. DATE	2004 I. APPROX	ED BY	15. TOTAL	Zackl	J. DA		2004	
DD FORM 1	423-1, FEB 20	001	PREV	TOUS EDITION MA	Y BE USED		Page	1	of I	Pages	S

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	FR				
D. SYSTEM/ITEN	И		E. CONTRACT			RACTOR				
1. DATA ITEM NO. A032	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		SERVICES	3. SUBTITL	E				17. PRICE GROU
	Acquisition Document No. MGMT-80061A	1.	5. CONTRACT REF	ERENCE TRD para 5.5		6. REQUIRING OFFICE	ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU		14. DISTE	IBUTION			
DD	A			BLOCK 13. DATE OF SUBSEQUE		ADDRESSEE		b. COPIE	S nal	
8. APP CODE A		11. AS OF BI	LOCK 16	SUBMISSION BLOCK		a. ADDRESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: 0	Contractor's form	at is acce	eptable.			Block 16		1		
	PPROVAL CODE									
proceed.	en approvar by the	procuri	ig agency ben	ore the contractor	can					
3. Block 9: D	ISTRIBUTION S	TATEM	ENT A. App	roved for public	release;					
	11, 12, 13: One			, illians office,						
As of Date:				of performance	period.					
Date if sub	sequent submissio									
revision		days a modif	fter start of p ied thereafter,	erformance perio NLT 30 days af	d, or if ter					
5851 F. A		Wegner C-03								
G. PREPARED B	the let	M.	H. DATE	1	ee J	15. TOTAL MACK		UL 0	1 200	
DD FORM 1	423-1, FEB 20	101	PREV	IOUS EDITION MAY	BE USED.	Pa	ge 1	of 1	Page	5

(1 Data Item)

Form Approved OMB No. 0704-0188

Section of the second	Source of the Control of the	e commodul it i	AGT HOUSE III DIGGER	Se v							. 1
A. CONTRACT I	LINE ITEM NO.	B. EXHIBI	T A	C. CATEGORY:	отн	IER					
D. SYSTEM/ITEN	M		E. CONTRAC		A 010	RACTOR					
1. DATA ITEM NO. A033	2. TITLE OF DATA ITEN ENGINEERING ACCOMPLISH	G AND T		L SERVICES	3. SUBTITI	E					17. PRICE GRO
	Acquisition Document No. MGMT-80061A	.)	5. CONTRACT RI	FERENCE TRD para 6.1.1		6. REQUIRING	OFFICE OO-AI	.C/M	Α.		18. ESTIMATE TOTAL PRI
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUE		12. DATE OF FIRST SI		14.	DISTRIBUT	TION			
DD	A		NE/R	BLOCK 13. DATE OF SUBSEQ				t	, COPIES	_	L
8. APP CODE A		11. AS OF D	OCK 16	SUBMISSION BLOCK		a. ADDR	ESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: (Contractor's form	at is accep	otable.			Block 16			1		
2. Block 8: A advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuring	data item i g agency be	s critical and requ fore the contracto	uires r can						
3. Block 9: D distribtuion ur	ISTRIBUTION S alimited. (Approv	STATEME al given by	ENT A. Ap y local Publ	proved for public ic Affairs Office)	release;						
As of Date: Date of Fire	11, 12, 13: One N/A st Submission: N sequent submissio	LT 30 day	ys after star	t of performance	period. NLT 45						
revision	1	days af	ter start of	performance perior, NLT 30 days a	od, or if						
5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03									
						15. TOTAL	******		1		
G. PREPARED B	V 12 (02	A/	> H. DATE > 30 Jun	2004 I. APPROV	ED BY	m	1.0"	J. DA	1 -	I 2004	
DD FORM 1	423-1 FFR 20	01	PRE	VIOUS EDITION MAY	BF USED	11/45/	Page	1 0	of 1	Pages	, ‡

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	отн	FR					
D. SYSTEM/ITEN	И		E. CONTRACT	1103,444.00		RACTOR					
1. DATA ITEM NO. A034	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		SERVICES	3. SUBTITE	E					17. PRICE GROUP
	Acquisition Document No. MGMT-80061A)	5. CONTRACT REF	FERENCE FRD para 6.1.2		6. REQUIRIN	G OFFICE OO-AI	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBU	- Control	, COPIE	S	
8. APP CODE A	A	11. AS OF BI	LOCK 16	13. DATE OF SUBSECU		a. ADD	RESSEE	Draft	Fi	nal Repro	
16. REMARKS 11. Block 4: (Contractor's form	at is acce	eptable.			Block 16	5		1		
2. Block 8: A advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuri	e data item is ng agency bef	critical and require the contractor	ires can						
distribtuion ur	ISTRIBUTION S	al given	by local Publi	proved for public c Affairs Office)	release;						
As of Date: Date of Fir	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 da	ays after start	of performance juitial submission,	period. NLT 45						
revision				performance perio , NLT 30 days at							
5851 F. A		Wegner C-03									
											- 1
											- 1 - 1
						15. TOTAL	******			L	
G. PREPARED E	tal le	B.	H. DATE 30 Jun	1	ee Ja	m M	ocklie	J. D.	2.0	I 200).0
DD FORM 1	423-1 FFR 20	01	PREV	IOUS EDITION MAY	BE USED		Page	1	of 1	Page	S

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIB	A A	C. CATI								
D. SYSTEM/ITEM		E. CONTRAC	T/PR NO.	TM _	F. CONT	RACTOR					
1. DATA ITEM NO. A035 2. TITLE OF DATA ITEM TECHNICAL	REPORT	- STUDY&	SERVIC	ES	3. SUBTITL	E					17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No DI-MISC-80508A	i.J	5. CONTRACT R	eference ΓRD para	6.1.2.1		6. REQUIRIN	G OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT REQUIRED	10. FREQUE	SREQ		OF FIRST SUB BLOCK		14.	DISTRIBU		b. COPIE	s	
8. APP CODE A	11. AS OF I	OCK 16		OF SUBSEQUE		a. ADD	RESSEE	Draft	_	nat	
16. REMARKS 11. Block 4: Contractor's form	at is acce	ptable.				Block 16	5		1		
2. Block 8: APPROVAL COD advance written approval by the proceed.	E A. The procuring	e data item i g agency be	s critical fore the c	and requi	res can						
3. Block 9: DISTRIBUTION 9 distribtuion unlimited. (Approv	al given b	ENT A. Ap	proved fo	or public r s Office)	elease;						
4. Blocks 10, 11, 12, 13: As F As of Date: N/A Date of First Submission: N Date if subsequent submission	VLT 30 da on:NLT 3	ys after star 0 days after mance perio	start of n	ormance p new task o	eriod. rder						
5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher 5851 F. Ave Bldg 849 Rm. Hill AFB, UT 84056-5713	Wegner C-03										
						15. TOTAL		1]	L	
DD FORM 1423-1, FEB 20	M.	H. DATE	2004	TION MAY	u fr	on M	lacklie Page	J. D.		1 200 Page	

(1 Data Item)

Form Approved OMB No. 0704-0188

PRICE GROUP

TOTAL PRICE

D. SYSTEM/ITEM D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR	
A036 COMMERCIAL DRAWINGS AND ASSOCIATED LISTS 4. AUTHORITY (Dots Acquisition Document No.) DI-SESS-81003B TRD para 6.1.2.2	
DI-SESS-81003B TRD para 6.1.2.2 OO-ALC/MA TOTAL TOTAL TOTAL OD-SESS-81003B TRD para 6.1.2.2 OO-ALC/MA TOTAL TOTAL TOTAL OO-ALC/MA TOTAL TOTAL OO-ALC/MA TOTAL OO-ALC/MA TOTAL TOTAL OO-ALC/MA TATD: Naj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	GROU
DD REQUIRED OTIME BLOCK 16	
A 11. AS OF DATE BLOCK 16 13. DATE OF SUBSEQUENT SUBMISSION CK 16 Print BLOCK 16 Print Reg Repro Region Reprosess advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribution unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time As of Date: N/A Date of First Submission: NLT 60 days after start of performance period. Date if subsequent submission: N/A 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
11. Block 4: Contractor's format is acceptable. 2. Block 8: APPROVAL CODE A. The data item is critical and requires advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribtuion unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time As of Date: N/A Date of First Submission: NLT 60 days after start of performance period. Date if subsequent submission: N/A 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
advance written approval by the procuring agency before the contractor can proceed. 3. Block 9: DISTRIBUTION STATEMENT A. Approved for public release; distribtuion unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time As of Date: N/A Date of First Submission: NLT 60 days after start of performance period. Date if subsequent submission: N/A 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
distribtuion unlimited. (Approval given by local Public Affairs Office) 4. Blocks 10, 11, 12, 13: One Time As of Date: N/A Date of First Submission: NLT 60 days after start of performance period. Date if subsequent submission: N/A 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
As of Date: N/A Date of First Submission: NLT 60 days after start of performance period. Date if subsequent submission: N/A 5. Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
OO-ALC/MA-T ATTN: Maj. Christopher Wegner 5851 F. Ave Bldg 849 Rm. C-03	
15. TOTAL ************************************	
G. PREPARED BY J. DATE 30 Jun 2004 J. DATE 30 Jun 2004 DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	LINE ITEM NO.	B. EXHI	BIT A	C. CATEGORY:	ОТН	IER					
D. SYSTEM/ITEM	VI		E. CONTRAC			RACTOR					
1. DATA ITEM NO. A037	2. TITLE OF DATA ITEM ENGINEERIN ACCOMPLISH	G AND		L SERVICES	3. SUВТІТІ	Æ					17. PRICE GROUP
4. AUTHORITY (Data DI-	Acquisition Document No MGMT-80061A	o.j	5. CONTRACT F	TRD para 6.1.2.2	1	6. REQUIRING	OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	IENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBU		. COPIES		
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSECT SUBMISSION BLOCK		a, ADDR	ESSEE	Draft	Fin		
16. REMARKS 11. Block 4: 0	Contractor's form	at is acc	eptable.	220011		Block 16			1	, , og , w	
				is critical and requefore the contracto							
3. Block 9: D distribtuion u	OISTRIBUTION S nlimited. (Approv	STATEM al given	IENT A. A by local Pub	pproved for public lic Affairs Office)	release;						
As of Date Date of Fir	st Submission: N	VLT 30 d	ays after sta	rt of performance initial submission,	period. NLT 45						
revision				performance perior, NLT 30 days a							
5851 F. A	Ship to: /MA-T Maj. Christopher ave Bldg 849 Rm. , UT 84056-5713	Wegner C-03									
G. PREPARED I	Hela Maria	3	H. DATE 30 Jui	1. APPROV	ED BY	fon M	lockl	, J. DA	JL 0	1 200	
DD FÖRM	1423-1, FEB 20	001	PRI	EVIOUS EDITION MA	Y BE USED	(Page	1	of 1	Pages	5

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGOR		(ED					
D. SYSTEM/ITEM	1		E. CONTRACT	T/PR NO.	F. CONT	FRACTOR					
1. DATA ITEM NO. A038	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		L SERVICES	3. SUBTITE	LE					17. PRICE GROUI
	L Acquisition Document No. MGMT-80061A	j.	5. CONTRACT RE	FERENCE TRD para 6.1	.3	6. REQUIRIN	IG OFFICE OO-A	LC/M	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRE	ST SUBMISSION	14.	DISTRIBU	-	b. COPIE	S	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUI SUBMISSION BLO	CK 16	a. ADD	DRESSEE	Draft	_	nal Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 1	6		1		
advance writte proceed.	PPROVAL CODE on approval by the ISTRIBUTION S	e procurii	ng agency be	fore the contra	actor can						
distribtuion ur	limited. (Approv	al given l	by local Publ	ic Affairs Off	ice)						
As of Date: Date of Firs	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 da	ys after star	t of performan	nce period. on, NLT 45						
revision				performance p , NLT 30 day							
5851 F. A		Wegner C-03				15. TOTAL					
G. PREPARED B	Y The I		H. DATE 30 Jun	C 77000	ROVED BY	A	200	J. DA	VE 0	1 20	
DD FORM 1	423-1 EER 20	01		JIOUS EDITION	MAY BE LISED	fon 1	Mach	127	of 1	Pages	<u> </u>

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATE	GORY:	отня	ED					
D. SYSTEM/ITEM	Л	1	E. CONTRAC	30000			RACTOR					
1. DATA ITEM NO. A039	2. TITLE OF DATA ITEN TECHNICAL I		- STUDY&	SERVICE		3. SUBTITU	E					17. PRICE GROUP
	Acquisition Document No -MISC-80508A	.J	5. CONTRACT RE	RD para	6.1.3.1		6. REQUIRING	OO-AI	C/MA	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY OTIME		OF FIRST SUBA BLOCK 1		14.	DISTRIBUT	-	. COPIES		
8. APP CODE A	A	11. AS OF Bl	DATE LOCK 16		SION LOCK 1		a. ADDI	RESSEE	Draft	Fin	al Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.				Block 16			1		
Block 8: A advance writte proceed.	PPROVAL COD en approval by the	E A. The procuri	e data item i ng agency be	s critical a	and requirence on tractor (es can						
3. Block 9: D distribtuion ur	ISTRIBUTION S nlimited. (Approv	STATEM al given	IENT A. Ap by local Publ	proved for ic Affairs	r public re Office)	elease;						
As of Date: Date of Fir	11, 12, 13: One : N/A st Submission: N sequent submission	LT 30 d		t of perfor	rmance pe	eriod.						
5851 F. A		Wegner C-03										
- 4							15. TOTAL			1		
G. PREPARED E	Merb. Con	A.	H. DATE 30 Jun	2004	APPROVE	e fo	n M	rcklist	6	L ^{TE} 0 1		
DD FORM 1	1423-1, FEB 20	001	PRE	VIOUS EDIT	TION MAY	BE USED.		Page	1	of 1	Pages	S

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	T A	C. CATEGORY:	ОТН	HER			Ti-		
D. SYSTEM/ITEM			E. CONTRACT	/PR NO.	F. CONT	TRACTOR					1
1. DATA ITEM NO. A040	2. TITLE OF DATA ITEM COMMERCIAL LISTS	L DRAW	INGS AND	ASSOCIATED	3. SUBTIT	LE	r-4				17. PRICE GRO
4. AUTHORITY (Data /	Acquisition Document No. -SESS-81003B	j	5. CONTRACT REF	ERENCE RD para 6.1.3.2	1	6. REQUIRING O		LC/M	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUE		12. DATE OF FIRST SU BLOCK		14.	DISTRIBU	10000000	. COPIE		
8. APP CODE A	A	11. AS OF I	SOUNDEVER.	13. DATE OF SUBSEQUE SUBMISSION BLOCK	ENT	a. ADDRE	SSEE	Draft	AV. 2022 CO. 100	nal Repro	
16. REMARKS	Contractor's form	at is acce	ptable.			Block 16			1		
2. Block 8: Al advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuring	data item is g agency bef	critical and requ ore the contractor	ires can						
3. Block 9: Dl distribtuion un	ISTRIBUTION S llimited. (Approv	STATEM al given b	ENT A. App y local Publi	proved for public c Affairs Office)	release;						
As of Date: Date of Firs		ILT 60 da	ys after start	of performance J	period.						
5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03									
											-
						15. TOTAL				1	
G. PREPARED B	423-1, FEB 20	E.	H. DATE 30 Jun	2004 I. APPROV	See	Jon 7	Nack	J. D.	OF 1	0 1 20	

(1 Data Item)

Form Approved OMB No. 0704-0188

TOTAL PRICE

A. CONTRACT LINE	ITEM NO.	B. EXHIB	IT A	C. CATEGORY:	OTH	rp.					7
D. SYSTEM/ITEM			E. CONTRACT	PR NO.		RACTOR					
A041 E	TITLE OF DATA ITEM NGINEERING CCOMPLISH	AND T	ECHNICAL REPORT	SERVICES	3. SUBTITL	E					17, PRICE GROUP
4. AUTHORITY (Data Acqui	uisition Document No.	,	5. CONTRACT REF	erence RD para 6.1.3.2	<u> </u>	6. REQUIRING O	OO-AL	C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ 9.	DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBUT		. COPIE	s	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSEQUE SUBMISSION BLOCK		a. ADDRE	SSEE	Draft	Fi	Repro	
16. REMARKS 11. Block 4: Con	ntractor's forma	at is acce	eptable.			Block 16			1		
 Block 8: APPl advance written a proceed. Block 9: DIST 	approval by the	procurii TATEM	ig agency before ENT A. Apr	ore the contractor	r can						
distribtuion unlin	nited. (Approva	al given l	by local Public	c Affairs Ōffice)							
4. Blocks 10, 11 As of Date: N Date of First S Date if subseq	N/A Submission: N	LT 30 da	avs after start	of performance jitial submission,	period. NLT 45						
revision		days a modif	fter start of p ied thereafter	erformance perio NLT 30 days at	od, or if fter						-
5851 F. Ave		Wegner C-03									
							·				-
						15. TOTAL				1	
G. PREPARED BY	U () () (23-1, FEB 20	2	H. DATE 30 Jun 2	2004 I. APPROV	ce fo	m Ma	Page	4	JUL (0 1 20)14

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	EB					
D. SYSTEM/ITEN	1		E. CONTRACT			RACTOR					
1. DATA ITEM NO. A042	2. TITLE OF DATA ITEM TECHNICAL F	REPORT	- STUDY&S	SERVICES	3. SUBTITL	E			ļ.,		17. PRICE GROUP
	Acquisition Document No. -MISC-80508A	F	5. CONTRACT REF	ERENCE RD para 6.1.4.1	1	6. REQUIRING	OO-AI	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBU	_	. COPIE	S	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSECU		a. ADDF	ESSEE	Draft	Fir Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16			1		
2. Block 8: Al advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuri	e data item is ng agency bef	critical and require the contracto	iires r can						
distribtuion un	ISTRIBUTION S alimited. (Approv	al given l	by local Publi	proved for public c Affairs Office)	release;						
As of Date: Date of Firs	11, 12, 13: One N/A st Submission: N sequent submission	LT 30 da	ays after start	of performance itial submission,	period. NLT 45						
revision		days a modif	fter start of pied thereafter	performance perio , NLT 30 days a	od, or if fter						-
5851 F. A Hill AFB,	MA-T Maj. Christopher Ve Bidg 849 Rm. UT 84056-5713	Wegner C-03		L APPROVI	ED BV	15. TOTAL		J. D.			
G. PREPARED B	to wal	101	H. DATE 30 Jun	2004 I. APPROV	lee o	Jon M	Nackel Page	JUU	L 0	2004	
DU FURIVI 1	423-1, FEB 20	U	PHEV	TOUS EDITION MA	DE USED.		rage		VI 1	rage	

(1 Data Item)

Form Approved OMB No. 0704-0188

1. DATA ITEM NO. A043 2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH 4. AUTHORITY (Data Acquisition Document No. DI-MGMT-80061A	G AND T	EPORT 5. CONTRACT RE T	L SERVICES	F. CONT	RACTOR					
A043 ENGINEERING ACCOMPLISH 4. AUTHORITY (Data Acquisition Document No DI-MGMT-80061A	G AND T	EPORT 5. CONTRACT RE T	FERENCE	3. SUBTITL	E					
DI-MGMT-80061A	10. FREQUE	NCY								17. PRICE GROUP
	C		Tree burn our time		6. REQUIRING	OO-AL	C/M/	Á.		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT REQUIRED		NE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBUT		100000000000000000000000000000000000000		
8. APP CODE		12-10-1013-0	13. DATE OF SUBSEQU	JENT	a. ADDF	RESSEE	t	, COPIES		<u></u>
A		OCK 16	SUBMISSION BLOCK	16			Draft	Reg	Repro	
 Block 4: Contractor's form Block 8: APPROVAL COD advance written approval by the proceed. Block 9: DISTRIBUTION S distribtuion unlimited. (Approv Blocks 10, 11, 12, 13: One As of Date: N/A Date of First Submission: N Date if subsequent submission Block 14: Ship to: OO-ALC/MA-T ATTN: Maj. Christopher 5851 F. Ave Bldg 849 Rm. Hill AFB, UT 84056-5713 	E A. The procuring all given by Time and LT 30 days af modified	e data item is g agency bef ENT A. Ap y local Public revisions ys after star- lified from in	proved for public ic Affairs Office)	release; period. NLT 45 d, or if	Block 16					
					15. TOTAL			1		
G. PREPARED BY	THE .	H. DATE 30 Jun	2004 I. APPROVI	ED BY	200	4.0	J. DA		I 2004	

(1 Data Item)

Form Approved OMB No. 0704-0188

Government resuming	contracting officer for the	Cultilacti ii ivo. nate	or in colors is a								4
A. CONTRACT L	INE ITEM NO.	B. EXHIBIT	С	. CATEGORY:	OTI	IED.					
D CVCTERATITES	STEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR									_	
D. STSTEW/ITEN		E. CO	NI DAGI/PH	NO.	r. cow	INACION					
1. DATA ITEM NO. A044	2. TITLE OF DATA ITEM COMMERCIAL LISTS	DRAWINGS	AND AS	SOCIATED	3. SUBTITI	LE					17. PRICE GRO
4. AUTHORITY (Data DI	Acquisition Document No. I-SESS-81003B	5. CON	TRACT REFERE	nce para 6.1.4.2		6. REQUIRING OFF	ICE OO-ALC	/MA			18. ESTIMATEI TOTAL PRI
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY		2. DATE OF FIRST SUI		14. D	ISTRIBUTIO	N			
DD	A	OTIMI		BLOCK 3. DATE OF SUBSEQU				b	COPIES		<u> </u>
8. APP CODE A		11. AS OF DATE BLOCK		SUBMISSION BLOCK		a, ADDRESSE		Draft	Fin	Repro	
16. REMARKS 11. Block 4: (Contractor's form	at is acceptable	e.			Block 16			1		
2. Block 8: A	PPROVAL COD	E A. The data	item is cr	itical and requ	ires						
advance writte proceed.	en approval by the	can									
•	ISTRIBUTION S	TATEMENT	A. Appro	ved for public	elease:						
distribtuion ur	nlimited. (Approv	al given by loca	al Public A	Affairs Office)	-1000 TO 1						
	11, 12, 13: One	Time									
As of Date: Date of Fir	st Submission: N	LT 60 days aft	er start of	performance p	eriod.						
	sequent submissio	n: N/A									
5. Block 14: OO-ALC/											
ATTN: N 5851 F. A	Maj. Christopher ve Bldg 849 Rm.	Wegner C-03									
Hill AFB,	UT 84056-5713										
											-
							-				
0 0000	N/		DATE	I APPROVE	D DV	15. TOTAL	••••	J. DA	1		
G. PREPARED E	40. ase	110	30 Jun 200	I. APPROVE	e fr	m Maci	11 12 7 2	JUL.	0 1	2004	
DD FORM 1	423-1, FEB 20	01	PREVIOU	JS EDITION MAY	BE USED	4	Page 1		of 1	Pages	S

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L		B. EXHIB	IT A	C. CATEGORY:	отн	ER				
D. SYSTEM/ITEN	1		E. CONTRAC	CT/PR NO.	F. CONT	RACTOR				
1. DATA ITEM NO. A045	2. TITLE OF DATA ITEN TECHNICAL		- STUDY&	SERVICES	3. SUBTITL	E				17. PRICE GROUP
	l Acquisition Document No -MISC-80508A	.)	5. CONTRACT R	EFERENCE TRD para 6.1.5		6. REQUIRING OFFIC	o-ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14. DIS	STRIBUTION	DANIES		
8. APP CODE A	A	11. AS OF	M200 10 750	13. DATE OF SUBSEQ SUBMISSION BLOCK	UENT	a. ADDRESSEE		Fina	_	
16. REMARKS	Contractor's form			BLOCK	. 10	Block 16		Reg 1	Repro	
Block 8: A advance writte proceed. Block 9: D	PPROVAL COD en approval by the	E A. The procuring	e data item ng agency bo	is critical and requestore the contractor	r can					
distribtuion ur	llimited. (Approv	al given l	by local Pub	lic Affairs Office)					
As of Date: Date of Fire	st Submission: N	LT 30 da	ys after sta	rt of performance initial submission,	period. NLT 45					
revision		days a	fter start of	performance perior, NLT 30 days a	od, or if					
5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03								
G. PREPARED B	SY		H. DATE	I. APPRÓV	ED BY	15. TOTAL MEN	J. D.	1 ATE		
- Mu	ul-lle	W.	> 30 Jui		see of	fon 1160	Page 1	JL 0 p	2004	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	LINE ITEM NO.	B. EXHI	A A	C. CATEGORY:	ОТН	EB					
D. SYSTEM/ITEM	VI		E. CONTRAC	1000000		RACTOR				_	
1. DATA ITEM NO. A046	2. TITLE OF DATA ITEN ENGINEERING ACCOMPLISH	G AND		L SERVICES	3. SUBTITL	E	- 1				17. PRICE GROUI
	Acquisition Document No -MGMT-80061A	J	5. CONTRACT R	TRD para 6.1.5		6. REQUIRING	OFFICE OO-AI	.C/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	ENCY ONE/R	12. DATE OF FIRST SU BLOCK		14.	DISTRIBUT	·	o. COPIES		
8. APP CODE A	A	11. AS OF	the state of the s	13. DATE OF SUBSECUTION BLOCK	JENT	a. ADDR	ESSEE	Draft	Fin		
16. REMARKS 11. Block 4: (Contractor's form	at is acc	eptable.			Block 16			1		
2. Block 8: A advance writte proceed.	PPROVAL COD en approval by the	E A. The procuri	e data item ng agency be	is critical and required fore the contractor	iires r can						
distribtuion ur	nlimited. (Approv	al given	oproved for public lic Affairs Office)	release;							
As of Date: Date of Fir	st Submission: N	rt of performance nitial submission,									
revision		performance perior, NLT 30 days at	d, or if ter								
5851 F. A	Ship to: /MA-T Maj. Christopher ave Bldg 849 Rm. , UT 84056-5713										
Į.											
				6)	15. TOTAL	70 m = n/m p/		1		
G. PREPARED E	W. Wa	W.	> H. DATE	2004 I. APPROV	DBY /	fon M	ACRIA	J. B	TE 0	2004	
DD FORM 1	1423-1, FEB 20	01	PRE	VIOUS EDITION MAY	BE USED.		Page	1	of 1	Pages	3

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	A A	C. CATEGORY:							
D. SYSTEM/ITEN	n-		E. CONTRACT	TDP TM		RACTOR					
D. SYSTEM/TTEN	0,		E. CONTRACT	/FR NO.	F. CONT	NACION					
1. DATA ITEM NO. A047	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		SERVICES	3. SUВТІТЬ	E					17. PRICE GROUP
	Acquisition Document No. MGMT-80061A	,	5. CONTRACT RE	FERENCE FRD para 6.1.6		6. REQUIRING	OO-AI	LC/M	A	Ī	18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU		12. DATE OF FIRST SU		14.	DISTRIBU	TION			
DD	A		ONE/R	BLOCK 13. DATE OF SUBSEQUENCE OF SU					. COPIE		
8. APP CODE A		11. AS OF BI	LOCK 16	SUBMISSION BLOCK		a. ADDF	RESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acce	eptable.			Block 16			1		
2. Block 8: Al	PPROVAL CODE	E A. Th	e data item is	critical and requ	iires						
proceed.	in approvar by the	procurn	ig agency bei	ore the contracto	Can						
	ISTRIBUTION S										
	11, 12, 13: One			,							
As of Date: Date of Firs	N/A st Submission: N	LT 30 da	nys after start	of performance	period.						
Date if subs	sequent submissio										
				performance perio , NLT 30 days at							
revision											
5. Block 14: OO-ALC/	MA-T										
5851 F. A	Maj. Christopher V ve Bldg 849 Rm. UT 84056-5713	Wegner C-03									
IIII AI D,	01 04030-3713										
31											
						15. TOTAL			1		
G. PREPARED B	Y	AM	H. DATE	I. APPROVI	ED BY	fon M	Parkly	JJDA	TE 0 1	2004	
M	to les	Me.	30 Jun	7	Q.	W. ()			- 0 ,		
DD FORM 1	423-1. FEB 20	01	PREV	IOUS EDITION MAY	BE USED.		Page	1 (of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

government issumily	contracting officer for the	e contracti in no. nateu m i	NOOK G.						i i
A. CONTRACT I	LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		urn.				
D. SYSTEM/ITEM	VI		TDPT		TRACTOR			-	
	**			1.00.					
A048	2. TITLE OF DATA ITEN COMMERCIAL LISTS	L DRAWINGS AN	ND ASSOCIATED	3. SUBTIT	LE	ļh.			17. PRICE G
	Acquisition Document No. I-SESS-81003B	.) 5. CONTRAC	TRD para 6.2		6. REQUIRING OFFICE	ALC/M	A		18. ESTIMA TOTAL
DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY OTIME	12. DATE OF FIRST BLOC		14. DISTRI	BUTION	an an an inch		T I
. APP CODE	A	11. AS OF DATE	13. DATE OF SUBSE	QUENT	a. ADDRESSEE	Dreft	b. COPIE		
A 6. REMARKS		BLOCK 16	SUBMISSION BLOC	K 16	Block 16		Reg 1	Repro	
	Contractor's form	•							
. Block 8: A dvance writte roceed.	PPROVAL COD en approval by the	E A. The data ite e procuring agency	m is critical and re- before the contract	quires for can					
. Block 9: D	ISTRIBUTION S	STATEMENT A. al given by local P	Approved for publi	c release;					
	11, 12, 13: One	Time							
As of Date: Date of Fir	: N/A	LT 60 days after s	start of performance	e period.					
5. Block 14:	Ship to:	m. IVA							
5851 F. A	MA-T Maj. Christopher Vere Bldg 849 Rm. , UT 84056-5713	Wegner C-03							
					4E TOTAL				
G. PREPARED E	ВУ	H. DAT	7	VED BY	15. TOTAL	J. D.	TE n	7 200	
Zahl	w. 1000		fun 2004	see y	ron 11 WORK	ce.		1 200	
$(11) = (1) \times (1) \times (1)$	473-1 FFR 20	01	PREVIOUS EDITION MA	AY BE USED	Pag	e 1	of 1	Pages	6

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIB	T A	C. CATEGORY:	отн	IER	-7			
D. SYSTEM/ITEN	И		E. CONTRAC	T/PR NO.	F. CONT	RACTOR				
1. DATA ITEM NO. A049	2. TITLE OF DATA ITEN ENGINEERIN ACCOMPLISH	G AND T		L SERVICES	3. SUBTITE	Ē	χ.			17. PRICE GROU
	Acquisition Document No MGMT-80061A	i.)	5. CONTRACT R	TRD para 6.2		6. REQUIRING OFFICE	D-ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUE		12. DATE OF FIRST SU		14. DIS	TRIBUTION			
DD	A		NE/R	BLOCK 13. DATE OF SUBSECU				b. COPIE		
8. APP CODE A		11. AS OF I	OCK 16	SUBMISSION BLOCK	16	a. ADDRESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: (Contractor's form	at is acce	ptable.	.1		Block 16		1		
2. Block 8: A advance writte proceed.	PPROVAL COD en approval by the	E A. The procurin	data item g agency be	is critical and required fore the contractor	ires r can					
3. Block 9: D distribtuion ur	ISTRIBUTION Stallimited. (Approv	STATEMI al given b	ENT A. Ap y local Pub	pproved for public lic Affairs Office)	release;					
As of Date: Date of Fire	st Submission: N	ILT 30 da	ys after sta	rt of performance printial submission,	period. NLT 45					
revision	•	days at	ter start of	performance perior, NLT 30 days at	d, or if					
5851 F. A	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	Wegner C-03								
						15. TOTAL		1		
G. PREPARED B	ALV-Cloto		H. DATE 30 Jun	2004 I. APPROVI	se of	m Mack	elie J. D.	L 0 1	2004	

(1 Data Item)

Form Approved OMB No. 0704-0188

	contracting officer for the		The section of								
A. CONTRACT L	INE ITEM NO.	B. EXHIBIT		C. CATEGORY:	071	IEB					
D. SYSTEM/ITEN	Λ.		ONTRACT/	TDP TM		RACTOR				_	
D. STOTEWITTEN	n.	E. C	ON I RACI/I	n NO.	F. CONT	HACTUR					
1. DATA ITEM NO. A050	2. TITLE OF DATA ITEM COMMERCIAL LISTS	DRAWING	S AND A	SSOCIATED	3. SUBTITI	LE					17. PRICE GROU
4. AUTHORITY (Data DI	Acquisition Document NoSESS-81003B	5. CO	NTRACT REFE	RENCE RD para 6.3		6. REQUIRING	OFFICE OO-AL	C/MA	A		18. ESTIMATED TOTAL PRIC
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	Œ	12. DATE OF FIRST SU		14.	DISTRIBUT	ION			
DD	A	OTIM	lE	BLOCK 13. DATE OF SUBSEQU				b	. COPIES		<u> </u>
8. APP CODE A	2.4	11. AS OF DATE BLOCK	K 16	SUBMISSION BLOCK		a. ADDR	ESSEE	Draft	Reg	Repro	
16. REMARKS 11. Block 4: C	Contractor's form	at is acceptable	le.			Block 16			1		
2. Block 8: Al advance writte proceed.	PPROVAL CODI en approval by the	E A. The data e procuring ago	a item is o	critical and requ re the contractor	ires r can						
3. Block 9: D	ISTRIBUTION S	TATEMENT al given by loo	A. Appr	oved for public Affairs Office)	release;						
As of Date:			Character and a	££	t						
Date of First	st Submission: N sequent submissio	n: N/A	iter start (or performance j	period.						
5851 F. A		Wegner C-03									
,											
						15. TOTAL			1		
G. PREPARED B	W. 18 M	All H	DATE 30 Jun 20	004 I. APPROVE	ee /	fon M	acklie	7.104	TEO I	2004	
DD FORM 1	423-1 FFB 20	01	PREVIO	OUS EDITION MAY	BE USED.		Page	1 0	of 1	Pages	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT	LINE ITEM NO.	B. EXHII	BIT A	C. CATEGORY:	отн	IER				
D. SYSTEM/ITEM	VI		E. CONTRAC	CT/PR NO.	F. CONT	RACTOR				
1. DATA ITEM NO. A051	2. TITLE OF DATA ITEN ENGINEERIN ACCOMPLISH	G AND		L SERVICES	3. SUBTITE	E				17. PRICE GROUP
	Acquisition Document No MGMT-80061A	r.J	5. CONTRACT R	EFERENCE TRD para 6.3		6. REQUIRING OFF	OO-ALC/M	A		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQU	IENCY ONE/R	12. DATE OF FIRST SU BLOCK		14. D	DISTRIBUTION	b. COPIES		
8. APP CODE A	A	11. AS OF	DATE LOCK 16	13. DATE OF SUBSEQ SUBMISSION BLOCK		a. ADDRESSE		Fin		
16. REMARKS 11. Block 4: (Contractor's form	at is acc	eptable.			Block 16		1		
2. Block 8: A	PPROVAL COD	EA. Th	e data item	is critical and requestore the contracto						
3. Block 9: D distribtuion u	ISTRIBUTION Statement of the control	STATEM al given	IENT A. Ap by local Pub	oproved for public lic Affairs Office)	release;					
As of Date Date of Fir	st Submission: N	VLT 30 d	ays after sta	rt of performance	period. NLT 45					
revision		days a modif	after start of ied thereafte	performance perior, NLT 30 days a	od, or if fter					
5. Block 14: OO-ALC ATTN: N 5851 F. A	Ship to: /MA-T Maj. Christopher we Bldg 849 Rm., UT 84056-5713									
7/						15. TOTAL		1		
G. PREPARED E	160.00	H.	H. DATE 30 Jun		Jee o	Jen Mi	ckl J.D.	L 0	1 2004	
DD FORM 1	1423-1, FEB 20	001	PRE	EVIOUS EDITION MAY	Y BE USED.		Page 1	of 1	Pages	1

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	A A	C. CATEGORY:	л отн	HER				
D. SYSTEM/ITEM			E. CONTRAC	CT/PR NO.		TRACTOR			_	
1. DATA ITEM NO. A052	2. TITLE OF DATA ITEM COMMERCIAL LISTS	DRAW	INGS AND	ASSOCIATED	3. SUBTITE	LE				17. PRICE GROUP
	Acquisition Document No. -SESS-81003B)	5. CONTRACT R	TRD para 6.4		6. REQUIRING OFFICE OO-A	LC/M/	4		18. ESTIMATED TOTAL PRICE
7. DD 250 REQ. DD	9. DIST STATEMENT REQUIRED	10. FREQU	ency OTIME	12. DATE OF FIRST S BLOCK		14. DISTRIBU	_	o. COPIES	S	
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSECTION BLOCK		a. ADDRESSEE	Draft	-	nal Repro	
16. REMARKS 11. Block 4: C	ontractor's form	at is acce	eptable.			Block 16		1		
2. Block 8: AF advance writte proceed.	PPROVAL CODI n approval by the	E A. The procuri	e data item i ng agency be	is critical and require the contractor	uires or can					
3. Block 9: DI distribtuion un	STRIBUTION S limited. (Approv	TATEM al given l	ENT A. Ap by local Pub	oproved for public lic Affairs Office	release;					
As of Date: Date of Firs		LT 60 da	ays after star	rt of performance	period.					
5851 F. Av	Ship to: MA-T Iaj. Christopher Ve Bldg 849 Rm. UT 84056-5713	Wegner C-03								
kidn						15. TOTAL				
G. PREPARED BY	drad	8	H. DATE 30 Jun	2004 I. APPROV	e jo	n Macket	J. DA JUL		2004	

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LI	NE ITEM NO.	B. EXHI	BIT A	C. CATEGORY:	ОТН	HER				ŀ
D. SYSTEM/ITEM			E. CONTRACT	11-21-		TRACTOR				
A053	2. TITLE OF DATA ITEM ENGINEERING ACCOMPLISH	G AND		SERVICES	3, SUBTITI	LE				17. PRICE (
LAUTHORITY (Data)	Acquisition Document No.	J	5. CONTRACT REI	FERENCE TRD para 6.4		6. REQUIRING OFFICE OO-A	LC/M/	A		18. ESTIMA TOTAL
DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQU	JENCY ONE/R	12. DATE OF FIRST SU BLOCK		14. DISTRIB		b, COPIE	is .	
A. APP CODE	A	11. AS OF	DATE LOCK 16	13. DATE OF SUBSECT SUBMISSION BLOCK		a. ADDRESSEE	Draft	F Reg	inal Repro	
2. Block 8: AF advance writte proceed. 3. Block 9: DI distribtuion un 4. Blocks 10, 1 As of Date: Date of Firs Date if subservision 5. Block 14: OO-ALC/MATTN: M 5851 F. Av	n approval by the STRIBUTION S limited. (Approval 11, 12, 13: One N/A t Submission: N equent submission	E A. The procuri ETATEM al given Time an LT 30 d on: If mo days a modif	ne data item is ng agency bef IENT A. App by local Publi d revisions ays after start dified from in	or critical and requore the contractor or the contractor or public caffairs Office) of performance itial submission, performance period, NLT 30 days at	release; period. NLT 45					
G. PREPARED BY		201	H. DATE	I. APPROVI	р ву	15. TOTAL BERREN	J. DA			

(1 Data Item)

Form Approved OMB No. 0704-0188

The state of the s	Continuoung Cineci ioi ti	THE RESERVE AND ADDRESS OF THE	1101 110100 111 0100	100.00.0							1
A. CONTRACT I	LINE ITEM NO.	B. EXHIB	A A	C. CATEG		THER					
D. SYSTEM/ITEM	VI	-	E. CONTRA	7201E		NTRACTOR					
1. DATA ITEM NO. A054	2. TITLE OF DATA ITEM COMMERCIA LISTS		INGS ANI) ASSOCIA	TED 3. SUBT	TITLE					17. PRICE GROU
4. AUTHORITY (Data D)	Acquisition Document No I-SESS-81003B	2.J	5. CONTRACT	REFERENCE TRD para	6.5	6. REQUIRIN	G OFFICE OO-A	LC/M	A		18. ESTIMATED TOTAL PRIC
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUE	ENCY DTIME		FIRST SUBMISSION	14.	DISTRIBU	ITION			i.
8. APP CODE	A	11. AS OF I	1-21-34 (0-25)		SUBSEQUENT	a ADD	RESSEE		COPIES		
A			OCK 16	SUBMISS B	LOCK 16			Draft	Reg	Repro	
16. REMARKS 11. Block 4: (Contractor's form	at is acce	ptable.			Block 16			1		
advance writte proceed.	PPROVAL COD en approval by the	e procurin	g agency b	efore the cor	ntractor can						
Block 9: D distribtuion ur	ISTRIBUTION S nlimited. (Approv	STATEM! val given b	ENT A. A by local Put	pproved for olic Affairs (public release Office)	;					
As of Date: Date of Fir	st Submission: N	ILT 60 da	ys after sta	rt of perforr	nance period.						
	sequent submission	on: N/A									
5851 F. A		Wegner C-03									
						15. TOTAL		•	1		
G. PREPARED B	allo CO	All	H. DATE 30 Jun		PPROVED BY	e Jon :	Mack	J. DA	L 0 1	אחח ל	
DD FORM 1	423-1 FFB 20	01	PRE	VIOUS EDITIO	N MAY BE USE	D.	Page	1 0	of 1	Pages	1.7

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT I	INE ITEM NO.	B. EXHIBIT	C. CATEGORY:	гм отн	HER				
D. SYSTEM/ITEM	Л	E. CON	TRACT/PR NO.		TRACTOR				
1. DATA ITEM NO. A055			ICAL SERVICES	3. SUBTIT	LE				17. PRICE GROU
	Acquisition Document No. MGMT-80061A	5. CONTR	ACT REFERENCE TRD para 6.5		6. REQUIRING OFFICE	ALC/M	A		18. ESTIMATED TOTAL PRIC
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST		14. DISTR	BUTION			
8. APP CODE A	A	11. AS OF DATE BLOCK 1	13. DATE OF SUBS	QUENT	a. ADDRESSEE	Draft	b. COPIES Fin Reg		
16. REMARKS 11. Block 4: (Contractor's form	at is acceptable.	3200	11 10	Block 16		1	napro	
advance writte proceed. 3. Block 9: D	en approval by the	procuring agend	tem is critical and re bey before the contract. Approved for publications	tor can					
			Public Affairs Offic	e)					
As of Date: Date of Fire	st Submission: N	LT 30 days after	ons start of performanc om initial submission	e period.					
revision		days after star modified there	rt of performance per eafter, NLT 30 days	riod, or if after					
5851 F. A	Ship to: MA-T Maj. Christopher Ve ve Bldg 849 Rm. UT 84056-5713	Wegner C-03							
					-				
				(+					
	341				15. TOTAL	•	1		
G. PREPARED B	the Cope	H. DA	Jun 2004	YED BY	Jon Mack	J. DA		1 200	14

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIE	BIT A	C. CATEGORY:	ОТ	HER.				
D. SYSTEM/ITEM			E. CONTRACT/PR NO.		F. CON					
1. DATA ITEM NO. A056	2. TITLE OF DATA ITEN TECHNICAL		- STUDY&	SERVICES	3. SUBTIT		17. PRICE GROUP			
4. AUTHORITY (Data DI	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE								
7. DD 250 REQ 9. DIST STATEMENT 10 REQUIRED			ENCY OTIME	12. DATE OF FIRST SU BLOCK		14, DISTE	IBUTION	- nonitr		
8. APP CODE	11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION BLOCK 16		a. ADDRESSEE	Draft	b. COPIES Final			
A. 16. REMARKS			LOCK 16	BLOCK	16	Block 16	21311	Reg 1	Repro	
	Contractor's form		-7.							
Block 8: Al advance writted proceed.	PPROVAL COD en approval by the	E A. The procuri	e data item ng agency be	is critical and reque efore the contractor	ires can					
	ISTRIBUTION S	TATEM	ENT A A	pproved for public	release:					
distribtuion un	ilimited. (Approv	al given l	by local Pub	lic Affairs Office)	retense,					
	11, 12, 13: One	Time								
As of Date: Date of First Date if subs	st Submission: N sequent submission	LT 30 da n: N/A.	ays after sta	rt of performance j	period.					
5851 F. A		Wegner C-03								
						-				
									7.	
O DDEDARES OF	v		10.535	I ADDROVE	D DV	15. TOTAL	•	1		
G. PREPARED B	all to	Der.	H. DATE 30 Jun	2004 I. APPROVE	See	Jon Mac	Re JU	L 0 1	2004	
DD FORM T	423-1 FFR 20	01	PRF	VIOUS EDITION MAY	BE USED	Par	ne 1	of 1	Pages	1 1

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	INE ITEM NO.	B. EXHIBIT		C. CATEGORY:	ОТН	ED					
D. SYSTEM/ITEM E. CO						RACTOR					
1. DATA ITEM NO. A057 Z. TITLE OF DATA ITEM TRAINING PROGRAM DEVELOPMENT AND MANAGEMENT PLAN 3. SUBTITLE											
4. AUTHORITY (Data) DI-ILSS-81	6. REQUIRING OFFICE OO-A		18. ESTIMATED TOTAL PRICE								
7. DD 250 REQ 9. DIST STATEMENT REQUIRED 10. F			ENCY ONE/R		12. DATE OF FIRST SUBMISSION BLOCK 16		TION	o. COPIES	3		
8. APP CODE A	A	11. AS OF BI	DATE LOCK 16	13. DATE OF SUBSECUTION SUBMISSION BLOCK		a. ADDRESSEE	Draft Final				
16. REMARKS 11. Block 4: C	Contractor's forma		Block 16		1						
Block 8: All advance writte proceed.	PPROVAL CODE on approval by the	E A. The procuring	e data item i ng agency be	s critical and requ fore the contractor	ires r can						
3. Block 9: DI distribtuion un	STRIBUTION S limited. (Approve	TATEM al given l	ENT A. Ap	pproved for public lic Affairs Office)	release;						
As of Date: Date of Firs	t Submission: N	LT 30 da	ys after star	t of performance partial submission,	period. NLT 45						
revision		days a modifi	fter start of ed thereafte	performance perior, NLT 30 days af	d, or if ter						
5851 F. Av		Wegner C-03									
d											
						15. TOTAL		1			
G. PREPARED BY	the ale	H	H. DATE 30 Jun	2004 I. APPROVE	ee f	en Mach!	J. DA		1 200		

(1 Data Item)

Form Approved OMB No. 0704-0188

						(E)	TO THE STATE OF TH		sommasting officer for the				
	C. CATEGORY: TDP TM OTHER							A. CONTRACT LINE ITEM NO. B. EXHIBIT A					
				RACTOR			E. CONTRAC	D. SYSTEM/ITEM E. CON					
17. PRICE	EM NO. 2. TITLE OF DATA ITEM ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT 3. SUBTITLE												
18. ESTIN	1	C/MA	NG OFFICE OO-AL	6. REQUIRING	4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80061A 5. CONTRACT REFERENCE TRD para 6.5.4								
			DISTRIBUT	14.	12. DATE OF FIRST SUBMISSION BLOCK 16		10. FREQUENCY						
	. COPIES	b	DRESSEE	a ADDE	201701	13. DATE OF SUBSEC	ONE/R		DD A				
Repro				a. ADDRESSEE		avier via avair			A BLOCI				
	1		.6	Block 16	iires	s critical and reg			Contractor's form				
					r can	fore the contracto	ing agency be	e procuri	en approval by the	advance writte proceed.			
					release;	proved for public ic Affairs Office	by local Publ	al given	ISTRIBUTION S dimited. (Approv	distribtuion un			
					period. NLT 45	t of performance	lays after star	LT 30 d	11, 12, 13: One N/A st Submission: N sequent submissio	As of Date: Date of Firs			
					od, or if fter	performance peri r, NLT 30 days a	after start of fied thereafte	days a modif		revision			
								Wegner C-03	Ship to: MA-T Maj. Christopher ve Bldg 849 Rm. UT 84056-5713	5851 F. A			
	1			15. TOTAL	1								
1 2004	L 0 1	J. DA	acremen	n //la	ED BY Jo	2004 I. APPROV	H. DATE 30 Jun	A	All Ole	G. PREPARED B			
Pages	of 1	1 (Page		BE USED.	VIOUS EDITION MA	PRE	001	423-1, FEB 20	DD FORM 1			

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT L	NE ITEM NO.	B. EXHIB	A A	C. CATEGORY:	отн	FR					
D. SYSTEM/ITEM		E. CONTRACT/PR NO. F. CONTI		RACTOR		-					
1. DATA ITEM NO. A059											17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81642 5. CONTRACT REFERENCE H Clause HXX1						6. REQUIRING	18. ESTIMATED TOTAL PRICE				
7. DD 250 REQ 9. DIST STATEMENT 10. REQUIRED			ENCY SEMIA	12. DATE OF FIRST SU BLOCK		14.	DISTRIBU	VALUE AND	o. COPIE		
8. APP CODE A	A	11. AS OF		13. DATE OF SUBSEQUENT SUBMISSION BLOCK 16		a. ADDRESSEE		Draft Final			
	ontractor's form		7	1,1 1 1		Block 16			1		
2. Block 8: Al advance writte proceed.	n approval by the	e procuri	e data item is ng agency bef	s critical and requirence for the contractor	res can						
distribtuion un	limited. (Approv	al given	by local Publ	proved for public ic Affairs Office)	release;						
As of Date: Date of Firs	t Submission: N	LT 30 da	ays after star	t of performance phitial submission,	period. NLT 45						
revision		days a modif	ifter start of plied thereafter	performance period , NLT 30 days at	d, or if ter						
5851 F. A		Wegner C-03									
-											
											-
						15. TOTAL		2 11		l	
G. PREPARED B	the as	GE.	H. DATE 30 Jun	2004 I. APPROV	Var	Jem	Mac		ATE L 0	2004	