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ATTACHMENT 14:  MANL MRO TRANSFORMATION ACRONYM LISTING

	ACA
	Associate Contractor Agreement

	ACAT
	Acquisition Category

	ACO
	Administrative Contracting Officer

	AFFARS
	Air Force Federal Acquisition Regulation Supplement

	AFMC
	Air Force Materiel Command

	AFOSH
	Air Force Occupational Safety & Health

	AP
	Acquisition Plan

	ASP
	Acquisition Strategy Panel

	BCA
	Business Case Analysis

	BER
	Beyond Economical Repair

	BIC
	Business Initiatives Council

	BSM
	Business Systems Modernization (DLA Initiative)

	CAS
	Cost Accounting Standards

	CD or CD-ROM
	Compact Disk

	CDR
	Critical Design Review

	CDRL
	Contract Data Requirements list

	CE
	Civil Engineering

	CET
	Contractual Engineering Task

	CLIN
	Contract Line Item Number

	CNC
	Computer Numerical Control

	CO
	Contracting Officer

	COR
	Contracting Officer Representative

	COTR
	Contracting Officer Technical Representative

	COTS
	Commercial Off The Shelf

	CPARS
	Contractor Performance Assessment Rating System

	CPFF
	Cost-Plus Fixed Fee

	CRNF
	Cost-Reimbursable, No Fee

	CSOW
	Contractractor Statement of Work

	CWBS
	Contractor Work Breakdown Structure

	DAC
	Designated Acquisition Commander

	DFARS
	Defense Federal Acquisition Regulation Supplement

	DLA
	Defense Logistics Agency

	DMAPS
	Depot Maintenance Accounting Production System

	DMRT
	Depot Maintenance Re-Engineering and Transformation

	DMT
	Depot Maintenance Transformation

	DO 
	Delivery Order

	DO
	Designated Official

	DOD
	Department of Defense

	E&I
	Evaluation & Inspection

	ECAMP
	Environment Compliance Assessment and Management Program

	EM
	Environmental Management

	EN
	Evaluation Notice

	EPMR
	Executive Program Management Review

	FAR
	Federal Acquisition Regulation

	FFP
	Firm-Fixed Price

	FOB
	Free On Board

	FPR
	Final Proposal Revision

	FY
	Fiscal Year

	GFE
	Government Furnished Equipment

	GFP
	Government Furnished Property

	HVAC
	Heating, Ventilation, & Air Conditioning

	HVOF
	High Velocity Oxygen Fuel

	I&A
	Inspection and Acceptance

	IAW
	In Accordance With

	IMP
	Integrated Master Plan

	IMS
	Integrated Master Schedule

	IPT
	Integrated Product Team

	ISO
	International Standards Organization

	ITO
	Instructions to Offerors

	IV&V
	Independent Verification & Validation

	IVD
	Ion-Vapor Deposition

	JTR
	Joint Travel Regulation

	LCC
	Life Cycle Cost

	LPTA
	Lowest Price Technically Acceptable

	MANL
	Ogden Air Logistics Center, Commodities Division, Landing Gear Branch

	MA-T
	Ogden Air Logistics Center, Maintenance Transformation Division

	MIC
	Material Inventory Control

	MOASP
	Management and Oversight of Acquisition Services Process

	MRO
	Maintenance, Repair, & Overhaul

	MTP
	Master Transformation Plan

	NAICS
	North American Industrial Classification System

	NDI
	Non-Destructive Inspection

	NSP
	Not Separately Priced

	NTE
	Not To Exceed

	OO-ALC
	Ogden Air Logistics Center

	OSHA
	Occupational Safety & Health Administration

	PAP
	Performance Assessment Plan

	PAR
	Proposal Analysis Report

	PCO
	Procuring Contracting Officer

	PDR
	Preliminary Design Review

	PEO
	Program Executive Officer

	PER
	Proposal Evaluation Report

	PM
	Program Manager

	PMD
	Program Management Directive

	PMR
	Program Management Review

	PPT
	Performance Price Tradeoff

	PR  
	Purchase Request

	PRAG
	Performance Risk Assessment Group

	QAP
	Quality Assurance Personnel

	QASP
	Quality Assurance Surveillance Plan

	SAP
	Simplified Acquisition Process

	SAT
	Simplified Acquisition Threshold

	SB 
	Small Business

	SBU
	Strategic Business Unit

	SDB
	Small Disadvantaged Business

	SDS
	Service Delivery Summary

	SM
	Single Manager

	SOO
	Statement of Objectives

	SOW
	Statement of Work

	SRD
	System Requirements Document

	SS
	Source Selection

	SSA
	Source Selection Authority

	SSAC
	Source Selection Advisory Council

	SSDD
	Source Selection Decision Document

	SSET
	Source Selection Evaluation Team

	SSP
	Source Selection Plan

	T&M
	Time & Materials

	TAT
	Turn-Around Time

	TBC
	To Be Cited

	TBD
	To Be Determined

	TBN
	To Be Negotiated

	TEP
	Total Evaluated Price

	TIM
	Technical Interchange Meeting

	TO
	Task Order

	TPM
	Total Preventative Maintenance

	TRD
	Technical Requirements Document

	TY
	Then Year

	USAF
	United States Air Force

	WIP
	Work In Progress
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